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Section C - Description/Specifications/Statement of Work

SPECIFICATIONS/STATEMENT OF WORK/PERFORMANCE WORK STATEMENT
Work under this performance-based Task Order (TO) will be performed in accordance with the following description/ specifications/ Statement of Work (SOW) which herein will be referred to as Performance
Work Statement (PWS):
 
SHORT TITLE: SUBMARINE COMMAND, CONTROL, COMMUNICATIONS, COMPUTERS, AND INTELLIGENCE (C4I) TRAINING SUPPORT

 

 
1.0             PURPOSE
 
1.1             BACKGROUND
The Submarine Communications Program Office’s (PMW 770) mission is to accomplish “Seamless, End-to-End Communications training.” The mission of SPAWARSYSCEN Atlantic’s Afloat
Submarine C4I IPT Common Submarine Radio Room (CSRR) Multi-Reconfigurable Training System (MRTS) is to provide training support and to ensure all aspects of Submarine Communications training
are being addressed for existing and new communications systems. This task order includes Project Management and submarine communications Subject Matter Expert (SME) services, liaising with training
system Design Activities (DA), In-Service Engineering Activities (ISEA) services, providing support to the Submarine Learning Center C4I Mission Chair, submarine training centers and other fleet support
activities sustaining and enhancing submarine communications training systems. As the Materials Support Activity (MSA), SSC LANT is responsible for the technical accuracy, life cycle maintenance and
revision/change updates to Submarine Communication training materials in accordance with provisions in the NAVSEA Submarine Training Materials Management Plan (TMMP).Work under this order will
consist of the effort required to provide support to External Communication Systems (ECS) Trainers Life Cycle Support for all aspects of Submarine Communications training.
 
 
1.2             SCOPE

This PWS is to provide a Level of Effort (LOE) necessary to provide Subject Matter Expert (SME) support to submarine C4I training systems to include CSRR
MRTS for SSC LANT.  This support encompasses site-specific SMEs for training of Navy instructor personnel on submarine C4I training systems.

 
This task order has a primary focus on production, installation, in-service support, life-cycle logistics, training and large-scale integration efforts to deliver and sustain superior C5ISR mission capabilities for
surface, shore, sub-surface platforms and foreign military sales activities and cases. Services will be provided in support of the US Navy, US Marine Corps, US Coast Guard, Military Sealift Command, US
Army, and other entities, activities and agencies as assigned or designated by the SSC Atlantic. Primary Navy customers include, PEO C4I, PEO EIS, NAVSEA (PEO IWS, PEO LCS, PEO SUBS, PEO
SHIPS AND PEO CARRIERS), and Regional and Type Commanders (TYCOMs),).
 
This task order is funded with multiple appropriations as delineated on specified task order line item numbers (CLINs).  The description of work outlined in the PWS spans one (1) base year and four (4)
option years.  The applicable PWS task(s) associated with each funding CLIN is outlined in Section B and Section G of the RFP
 
NOTE:  Work will not be performed in Afghanistan. 
 
 
2.0             APPLICABLE DOCUMENTS (AND DEFINITIONS)
The contractor shall ensure all work accomplished on the task order utilizes the best commercial practices and current acceptable industry standards.  The applicable references and standards invoked will vary
within individual tasks.  In accordance with Defense Acquisition Policy changes, maximum utilization of non-government standards will be made wherever practical. Where backward compatibility with
existing systems is required, selected interoperability standards will be invoked. 
 
2.1             REQUIRED DOCUMENTS
The following instructional documents are mandatory for use.  Unless otherwise specified, the document’s effective date of issue is the date on the request for proposal.  

  Document Number Title  

a.
 CSRR MRTS BN I1V3-SRS-
FY-13-001

I1V3 BN System Requirements Specification
(SRS)  

b.
 CSRR MRTS VA I1V3-SRS-
MT-FY-14

I1V3 VA System Requirements Specification
(SRS)  

c.  CSRR MRTS LA I1V3-SRS-FY-12
I1V3 LA System Requirements Specification
(SRS)  

d.
 CSRR MRTS SSGN I1V3-SRS-
FY-14-001

I1V3 GN System Requirements Specification
(SRS)  

e.
 CSRR MRTS SSGN I1V3-SRVM-
FY-14-001

System Requirement Verification Matrix  

f.  MRTS-D-TEST-001.00.01 System Test Plans  

g.  SSCLANT-TSSD-21H42/44/45 Training System Support Document (TSSD)  

h.  SSCLANT-21H42/44/45-SIM System Interface Manual (SIM)  
i. A-101-0019 Training Package  
j. A-101-0020 Training Package  

 k A-101-1116 
Training Delta/Difference curriculum
packages  

l. NTSP-E-70203(X) Navy Training System Plan (NTSP)  
m. A-101-0366 BRR 6/6B curriculum package  

n. DoD 5200.2-R
DoD Regulation – Personnel Security
Program dtd Jan 87  

o. DoDM 5200.01
DoD Manual – Information Security Program
Manual dtd 24 Feb 12  

p. DoDD 5205.02E
DoD Directive – Operations Security
(OPSEC) Program dtd 20 Jun 12  

q. DoD 5205.02-M
DoD Manual – Operations Security (OPSEC)
Program Manual dtd 3 Nov 08  

r. DoD 5220.22-M
DoD Manual – National Industrial Security
Program Operating Manual (NISPOM) dtd 28
Feb 06

 

s. DoDI 5220.22
DoD Instruction – National Industrial
Security Program dtd 18 Mar 11  

t. DoDI 8500.01
DoD Instruction – Cybersecurity dtd 14 Mar
14  
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u. DoDI 8510.01
DoD Instruction – Risk Management
Framework (RMF) for DoD Information
Technology (IT) dtd 12 Mar 14

 

 

v. DoD 8570.01-M
Information Assurance Workforce
Improvement Program dtd 19 Dec 05 with
Change 3 dtd 24 Jan 12

 

w. SECNAVINST 5239.3B DoN Information Assurance Policy, 17 Jun 09  

x. SECNAVINST 5510.30
DoN Regulation – Personnel Security
Program  

y. SPAWARINST 3432.1
Space and Naval Warfare Systems Center
Atlantic Instruction – Operations Security
(OPSEC) Policy dtd 2 Feb 05

 

 z. SPAWARINST 5721.1B
Space and Naval Warfare Systems Center
Atlantic Instruction Section 508
Implementation Policy, 17 Nov 09

 

 
 
 
2.2             GUIDANCE DOCUMENTS
 
The following documents are to be used as guidance. Unless otherwise specified, the document’s effective date of issue is the date on the request for proposal.  
 
 

  Document Number Title
 
 

a. MIL-STD-130N
DoD Standard Practice – Identification Marking of US Military
Property

 

b. MIL-STD-881C Work Breakdown Structure for Defense Materiel Items  

c. MIL-STD-1916
DoD Test Method Standard – DoD Preferred Methods for
Acceptance Of Product  

d. DoDI 4151.19
DoD Instruction – Serialized Item Management (SIM) for
Life-Cycle Management of Materiel, 9 Jan 14  

e. DoDI 4161.02
DoD Instruction – Accountability and Management of
Government Contract Property, 27 Apr 12  

f. DoDI 8320.04
DoD Instruction – Item Unique Identification (IUID) Standards
for Tangible Personal Property, 3 Sep 15  

g. DoDD 5000.01 DoD Directive – The Defense Acquisition System
 
 

h. DoDI 5000.02 DoD Instruction – Operation of the Defense Acquisition System
 
 

i.
ISO 9001 (ANSI/ASQ
Q9001)

International  Organization for Standardization (American
National Standard Institute/American Society for Quality) –
Quality Management Systems, Requirements

 

j. ISO/IEC 12207
International Organization for Standardization/ International
Electrotechnical Commission: Systems and Software Engineering
– Software Life Cycle Processes

 

 

k. ISO/IEC 15288
International Organization for Standardization/ International
Electrotechnical Commission: Systems and Software Engineering
– System Life Cycle Processes

 

 

l. HSPD-12
Homeland Security Presidential Directive – Policy for a Common
Identification Standard for Federal Employees and Contractors,
August 27, 2004

 

m. DoDM-1000.13-M-V1
DoD Manual – DoD Identification Cards: ID card Life-Cycle dtd
23 Jan 14  

n. FIPS PUB 201-2
Federal Information Processing Standards Publication 201-2 –
Personal Identity Verification (PIV) of Federal Employees and
Contractors, August 2013

 

o.
Form I-9, OMB No.
115-0136

US Department of Justice, Immigration and Naturalization
Services, Form I-9, OMB No. 115-0136 – Employment
Eligibility Verification

 

p. N/A
SSC Atlantic Contractor Check-in portal –
https://wiki.spawar.navy.mil/confluence/display/SSCACOG
/Contractor+Checkin

 

q. N/A
SSC Atlantic OCONUS Travel Guide portal –
https://wiki.spawar.navy.mil/confluence/display/SSCACOG
/OCONUS+Travel+Guide

 

 
 
2.3             SOURCE OF DOCUMENTS
 
The contractor shall obtain all applicable documents.  Several documents are available from online sources.  Specifications and commercial/industrial documents may be obtained from the following sources:
 
Copies of Federal Specifications may be obtained from General Services Administration Offices in Washington, DC, Seattle, San Francisco, Denver, Kansas City, MO., Chicago, Atlanta, New York, Boston,
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Dallas and Los Angeles.
 
Copies of military specifications may be obtained from the Commanding Officer, Naval Supply Depot, 3801 Tabor Avenue, Philadelphia, PA 19120-5099.  Application for copies of other Military Documents
should be addressed to Commanding Officer, Naval Publications and Forms Center, 5801 Tabor Ave., Philadelphia, PA 19120-5099.
All other commercial and industrial documents can be obtained through the respective organization’s website.
 
2.4       ACRONYMS

   

AOR Area of Responsibility

CARS Cyber Asset Reduction and Security

C4I Command, Control, Communications, Computers and Intelligence

CDAD CPARS Draft Approval Document Report

CDRs Critical Design Reviews (IRRs)

CEM/CTQM
Communication Employment Manuals, Continuing Training and Qualification
Manual

CFSR Contract Funds Status Report

CPRS Common Problem Reporting System

COTS Commercial Off-the-Shelf

CPU Computer Processor Unit

CSRR Common Submarine Radio Room

DA Design Activities

DATO Date After Task Order Award

DBMT Design Build Management Team

EC's Engineering Changes

ECP Engineering Change Proposal

ECR Engineering Change Request

ECS External Communication System

EDA Electronic Data Access

FIGS Fault Insertion Guides

HARPS Human Analysis Requirements Planning System

HPRR Human Performance Readiness Review

IBR Integrated Baseline Reviews

ILE Integrated Learning Environment

IMO Installation Management Office

IPR In-Process Reviews 

IRR Installation Readiness Reviews

ISEA In-Service Engineering Activities

KM Knowledge Management Systems

LAN Local Area Network

LAR Lab Access Request

LCS Life Cycle Support

LOE Level of Effort

MSA Materials Support Activity

MC Military Characteristics

MRTS Multi-purpose Reconfigurable Training System

NKO Navy Knowledge Management Systems

NSS Naval Submarine School

NTSP Navy Training System Plan

ODC Other Direct Costs

PARMALT Participating Manager Alteration

PECP Prospective Engineering Change Proposals

PDR Preliminary Design Reviews

PRs Problem Report

PWS Performance Work Statement

RRL Ready Relevant Learning

RTT Radio Team Trainer

QAP Quality Assurance Plan

QASP Quality Assurance Surveillance Plan

SCANTMT Submarine Communications and Associated Training Management Team

SFMRG Submarine Force Mission Review Group

SHIPALTS Ship Alteration

SIM System Interface Manual

SLC Submarine Learning Center

SME Subject Matter Expert

SOD System Overview Documents

SOW Statement of Work

SRS Software Requirements Specification

SRVM System Requirement Verification Matrix

SSDD System Specification Design Document

SSC-LANT SPAWAR SYSTEMS CENTER ATLANTIC

SV/V Scenario Verification/Validation

TO Task Order

T2R2s  Team Trainer Readiness Reviews

TECD Trainer Enhancement Change Directive
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TECR Trainer Enhancement Change Request

TMMP Training Materials Management Plan

TPP Training Project Plan

TSSD Training System Support Document

TTDRG Team Trainer Design Review Group

TTWGs Team Trainer Working Groups

VDD Version Description Documents

WAWF Wide Area Workflow

WSRI Warranty Source of Repair Instructions

WTI Warranty Tracking Information
 

 
3.0             PERFORMANCE REQUIREMENTS
 
The following paragraphs list all required support tasks that will be required throughout the task order life.  The contractor shall provide necessary resources and knowledge to support the listed tasks.  The
contractor shall complete all required tasks while controlling and tracking performance and goals in terms of costs, schedules, and resources.
 
Note:  In compliance with SPAWARINST 4720.1A – SPAWAR Modernization and Installation Policy, all  task order installation work performed aboard Navy ships and Navy shore sites is under Installation
Management Office (IMO) supervision; otherwise, a formal exemption request has been approved.    In accordance with the Fleet Readiness Directorate Standard Operating Procedure (FRD SOP),
COMSPAWARSYSCOM letter Ser FRD/235 dated 24 Apr 12, the contractor shall ensure proper notification and status updates of installation work performed outside of SPAWARSYSCEN Atlantic
respective Areas of Responsibilities (AORs) are provided to the SPAWAR Officer in Charge (OIC) or applicable Geographic Lead.
 
 
3.1.            RELEVANT EXPERIENCE 
The contractor shall provide technical and engineering support for Engineering Changes (ECs), modifications or improvements, evaluation of impact to Submarine C4I training systems Problem Reports (PRs)
resolution and correction, Trainer Enhancement Change Request (TECR) and Scenario Verification/Validation to existing and planned Submarine C4I training systems.
The contractor shall provide support to the Material Support Activity (MSA) in developing, updating and providing technical changes and revisions to Submarine C4I training materials in response to
equipment, software, operational and technical documentation changes.
 
 
3.1.1          Systems and Equipment
The contactor shall provide functional and technical expertise supporting of a wide range of DoN and DoD Business IT systems.  Systems will range from client-server applications, employing interactive and
batch processes, to customized web-based solutions, operating in a distributed or standalone environment.  Such systems include, at a minimum:
1.       Common Submarine Radio Room (CSRR)

a.       Very Low/Low Frequency systems
b.        High Frequency systems
c.       Very High Frequency systems
d.       Ultra-High Frequency systems
e.       Extremely High Frequency systems
f.        Cryptographic devices and enclosures
g.       Networks

                                                              i.      Unclassified
                                                            ii.      Confidential
                                                          iii.      Secret
                                                           iv.      Top Secret
                                                             v.      SCI

h.       Message processing
i.        Control and Management
j.        Miscellaneous

                                                              i.      Speakers
                                                            ii.      Safety
                                                          iii.      Security and privacy requirements
2.      Human Analysis Requirements Planning System (HARPS)
3.      Multi-purpose Reconfigurable Training System (MRTS)
4.      Trainer Enhancement Change Request (TECR) data base
5.      Common Problem Reporting System (CPRS) data base
 
3.1.2          Programs and Initiatives
The contractor shall have expertise supporting and complying with DoN and DoD enterprise initiatives.  Such programs and initiatives include, at a minimum:
1.      Ready Relevant Leaning (RRL)
2.      Integrated Learning Environment (ILE)
3.      Knowledge Management (KM) Systems
4.      Navy Knowledge Operation (NKO) environment
 
 
3.2.            PROGRAM MANAGEMENT
The contractor shall assist the COR, providing support at the sponsor level. 
 
3.2.1          Program Support
The contractor shall provide program management support services for Submarine C4I Training.  The contractor shall provide task order Administration in accordance with the requirements of this performance
work statement.  The contractor shall monitor cost, schedule and performance.  The contractor shall develop and submit documentation referenced per CDRLs for task order administration.
 
3.2.2          Program Support Documentation

The contractor shall develop and draft Program Management (PM) documents (CDRL A001) to be provided   within 30 DATO and quarterly on the 10th.  At a minimum, the following documents are typical
PM Deliverables that the contractor shall have knowledge writing:

 

3.2.2.1        Contractor shall develop and maintain a Cost and Schedule Milestones (CDRL A002) One time with revisions (ONE/R) NLT 10 DATO, revision NLT 7 days
after receipt of Government review.  

 

3.2.2.2       The contractor shall provide technical representation at reoccurring or ad hoc meetings, providing meeting agenda and minutes (CDRL A001) within 30
DATO and quarterly on the 10th.
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3.2.2.3       Contractor shall provide a monthly Task Order Status Reports (TOSR) (CDRL A003) shall be developed and submitted monthly 30 DATO on the 10th  of
each month and due NLT 10th of each month.   TOSR shall include the personnel tasked, labor hours and cost expended by work element on each CSRR system.

 

3.2.2.4        The contractor shall complete the Contractor CPARS Draft Approval Document (CDAD) (CDRL A004) submit 30 DATO monthly on the 10th and due NLT 10th day of the month following the
end of each reporting period.
 

3.2.2.5        The contractor shall provide a monthly Contract Funds Status Report (CFSR), showing the monthly and cumulative costs, with the reporting period
ending at the end of the month. The report shall capture adequate monitoring and tracking of cost expenditures and efforts by CLIN.   Report is due 30 days after
Task Order Award (DATO) (CDRL A005) and subsequently due the 10th of every month and NLT 12 working days after the contractor's monthly accounting period
cutoff date.

 
3.2.2.6        The contractor shall provide Invoice Support Documentation of monthly invoices and supporting documentation to the COR monthly, within 24 hours after submittal of WAWF payment request
(CDRL A006).  Supplemental supporting documentation is due to the COR within 24 hours from time of initial request.

 

3.2.2.7       The contractor shall provide Limitation Notification & Rationale as required, within 24 hours of the request (CDRL A007) and or tripwire occurrence.

 

3.2.2.8       The contractor shall provide a quarterly Contractor Manpower Status Report (CDRL A008) on a quarterly basis with collection cut off periods (31 Dec, 31
Mar, 30 Jun, and 30 Sep).

 

 

3.2.3          Program Closeout

 

3.2.3.1        Contractor shall provide a Task Order Closeout Report (CDRL A009) one time, NLT 30 days after the TO completion date.

 

 

 

 

 

 

 
3.3              Training Support 
 
3.3.1           Training

 

3.3.1.1 (CLIN 7001-PMW 770-RTD&E)

The contractor shall develop Military Characteristics (MC), Software Requirements Specification (SRS), System Requirements Verification Matrix (SRVM), Training
System Support Documentation (TSSD), System Interface Manual (SIM), Lab Access Request (LAR), test plans and Fault Insertion Guides (FIGs) for SSBN,
SSGN, VIRGINIA, and, LOS ANGLES class submarines for CSRR, RFDACS, BRR-6/6B, SUBHDR, OE-538, ADVHDR and LBUCS. The contractor shall update
requirements from cradle to grave to include requirement documentation and approval accountability. The contractor shall provide requirement documentation to
the COR quarterly on 15 Jan, 15 Apr, 15 Jul, & 15 Oct (CDRL A012).

 

3.3.1.2       The contractor shall evaluate Engineering Changes (ECs) for training impacts to Submarine C4I training systems and Submarine C4I training
curriculum for CSRR, RFDACS, BRR-6/6B, SUBHDR, OE-538, ADVHDR and LBUCS, providing findings to the COR monthly, 30 DATO  and monthly on the 10th
(CDRL A012).

 

3.3.1.3       The contractor shall perform Validation/Verification on CSRR MRTS for SSBN, SSGN, VIRGINIA, and LOS ANGELES class training systems in the
Integration Testing Area (ITA) and Submarine homeport training sites.

 

3.3.1.4       The contractor shall provide support to Submarine C4I CSRR MRTS In-Process Reviews (IPRs), including Preliminary Design Reviews (PDRs), Critical
Design Reviews (CDRs), Team Trainer Readiness Reviews (T2R2s), and Installation Readiness Reviews (IRRs) for C4I Training Systems to include CSRR, RFDACS,
BRR-6/6B, SUBHDR, OE-538, ADVHDR and LBUCS. The contractor shall record, track, and report all action items to completion to the COR as required, within 24
hours from request (CDRL A012A012).

 
3.3.1.5         The contractor shall evaluate the impact of Submarine C4I CSRR MRTS training systems Problem Reports (PRs) on CSRR, RFDACS, BRR-6/6B, SUBHDR, OE-538, ADVHDR and LBUCS
and shall recommend resolution and correction to the COR monthly, 30 DATO and monthly on the 10th (CDRL A012).

 

3.3.2.  (CLIN 7002-PMW 770-OPN)

The contractor shall support SSC-ATL Training IPT by producing and updating the initial Navy Training System Plan (NTSP) course of instruction for systems in
production, to include Human Analysis Requirements Planning System (HARPS), and shall update NTSP training requirements within HARPS for systems in
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production including CSRR, RFDACS, BRR-6/6B, SUBHDR, OE-538, and LBUCS.

 

3.3.2.1         The contractor shall provide technical representation at reoccurring or ad hoc C4I training systems meetings to support the initial training required
to support programs in production to include CSRR Configuration Control Review Board, (CCRB), CSRR MRTS CCRB, Command, Control, Communications,
Computers, & Intelligence Submarine Training Advisory Group (C-STAG), Submarine Force Mission Review Group (SFMRG), Team Trainer Design Working Group
(TTDRG), providing reports in appropriate formats.  (CDRL A012).

 

3.3.2.2          The contractor shall provide technical representation at Submarine C4I working group meetings such as CSRR MRTS In-Process Reviews (IPRs),
Preliminary Design Reviews (PDRs), Critical Design Reviews (CDRs), Design Build Management Team (DBMT), Team Trainer Readiness Reviews (T2R2s), and
Installation Readiness Reviews (IRRs) for C4I Training Systems in production to include CSRR, RFDACS, BRR-6/6B, SUBHDR, OE-538 and LBUCS.

 
3.3.2.3            The contractor shall produce and update the Submarine C4I Training course of instruction for systems in production, including CSRR Delta and CSRR Difference course of instruction for
SSBN, SSGN, VIRGINIA and LOS ANGELES class. The contractor shall deliver all CSRR courses of instruction to the COR as required, within 24 hours from request (CDRL A012).

 

3.3.2.4        The contractor shall produce Submarine C4I CSRR training reports to the COR, as required, within 24 hours from request (CDRL A012).
 
3.3.2.5          The contractor shall conduct Scenario Verification/Validation (SV/V) on Submarine C4I CSRR MRTS and shall report results of SV/V to the COR Semi Annually, based on the SV/V schedule
(CDRL A012).
 
3.3.2.6         The contractor shall provide Submarine C4I CSRR training reports to the COR, as required, within 24 hours from request (CDRL A012).
 
3.3.2.7          The contractor shall conduct Scenario Verification/Validation (SV/V) on Submarine C4I CSRR MRTS and shall report results of SV/V to the COR as required, within 24 hours from request
(CDRL A012).
 
3.3.3   (CLIN 7003-PMW 160-RTD&E)

The contractor shall develop Military Characteristics (MC), Software Requirements Specification (SRS), System Requirements Verification Matrix (SRVM), Training
System Support Documentation (TSSD), System Interface Manual (SIM), Lab Access Request (LAR), test plans and Fault Insertion Guides (FIGs) for SSBN,
SSGN, VIRGINIA, and, LOS ANGELES class submarines for Advance Digital Network System (ADNS) and Consolidated Afloat Network and Enterprise Services
(CANES). The contractor shall update requirements from cradle to grave to include development of requirements documentation and approval accountability.
Provide requirement documentation deliverables to the COR quarterly on 15 Jan, 15 Apr, 15 Jul, & 15 Oct (CDRL A012).

 
3.3.3.1       The contractor evaluates Engineering Changes (ECs) for training impacts to Submarine C4I training systems and Submarine C4I training curriculum for CSRR Advance Digital Network
System (ADNS) and Consolidated Afloat Network and Enterprise Services (CANES). The contractor shall provide findings to the COR monthly, 30 DATO and monthly on the 10th (CDRL A012).

 

3.3.4  (CLIN 7004-PMW 160-OPN)

The contractor shall demonstrate in-depth knowledge of Navy Training System Plan (NTSP) to include Human Analysis Requirements Planning System (HARPS), and manage NTSP training
requirements within HARPS for CSRR Advance Digital Network System (ADNS) and Consolidated Afloat Network and Enterprise Services (CANES).
 
 
 
3.3.4.1      The contractor shall produce and update the Submarine C4I CSRR course of instruction for systems in production, to include CSRR Delta training for CSRR Advance Digital Network System
(ADNS) and Consolidated Afloat Network and Enterprise Services (CANES).  The contractor shall deliver all CSRR curriculums to the COR as required, within 24 hours from request (CDRL A012).

3.3.5   (CLIN 7005-PMW 130-RTD&E)

The contractor shall develop Military Characteristics (MC), Software Requirements Specification (SRS), System Requirements Verification Matrix (SRVM), Training System Support Documentation
(TSSD), System Interface Manual (SIM), Lab Access Request (LAR), test plans and Fault Insertion Guides (FIGs) for SSBN, SSGN, VIRGINIA, and, LOS ANGLES class submarines for Crypto
Universal Enclosure (CUE), TACLANEs and KIVs. The contractor shall update requirements from cradle to grave to include development of requirements documentation and approval accountability.
The contractor shall provide requirements documentation deliverables to the COR quarterly on 15 Jan, 15 Apr, 15 Jul, & 15 Oct (CDRL A012).
 
3.3.5.1     The contractor shall evaluate Engineering Changes (ECs) for training impacts to Submarine C4I training systems and Submarine C4I training curriculum for CSRR for Crypto Universal
Enclosure (CUE), TACLANEs and KIVs.  The contractor shall provide findings to the COR monthly, 30 DATO and monthly on the 10th (CDRL A012).

 

3.3.6   (CLIN 7006-PMW 130-OPN)

The contractor shall maintain the Navy Training System Plan (NTSP) to include Human Analysis Requirements Planning System (HARPS), and shall maintain NTSP training requirements within HARPS
for CSRR Crypto Universal Enclosure (CUE), TACLANEs and KIVs.
 
3.3.6.1       The contractor shall produce and update the C4I CSRR formal course of instruction for systems in production including CSRR Delta training for CSRR Crypto Universal Enclosure (CUE),
TACLANEs and KIVs.   The contractor shall deliver all CSRR curriculums to the COR as required, within 24 hours from request (CDRL A012).
 

3.3.7   (CLIN 7007-PMW 170-RTD&E)

The contractor shall develop Military Characteristics (MC), Software Requirements Specification (SRS), System Requirements Verification Matrix (SRVM), Training
System Support Documentation (TSSD), System Interface Manual (SIM), Lab Access Request (LAR), test plans and Fault Insertion Guides (FIGs) for SSBN,
SSGN, VIRGINIA, and, LOS ANGLES class submarines for CSRR Digital Modular Radio (DMR), Global Broadcast System (GBS), Navy Multi-Band Terminal (NMT)
and Advance Time Division Multiplex Access Interface Processor (ATIP). The contractor shall update requirements from cradle to grave to include development of
requirements documentation and approval accountability.  The contractor shall provide requirement documentation deliverables to the COR quarterly on 15 Jan,
15 Apr, 15 Jul, & 15 Oct (CDRL A012).

 

3.3.7.1       The contractor shall evaluate Engineering Changes (ECs) for training impacts to Submarine C4I training systems and Submarine C4I training curriculum for CSRR Digital Modular Radio
(DMR), Global Broadcast System (GBS), Navy Multi-Band Terminal (NMT) and Advance Time Division Multiplex Access Interface Processor (ATIP).  The contractor shall provide findings to the COR
monthly, 30 DATO and monthly on the 10th (CDRL A012).
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3.3.8   (CLIN 7008-PMW 170-OPN)

The contractor shall maintain the Navy Training System Plan (NTSP) to include Human Analysis Requirements Planning System (HARPS), and manage NTSP training requirements within HARPS for
CSRR Digital Modular Radio (DMR), Global Broadcast System (GBS), Navy Multi-Band Terminal (NMT) and Advance Time Division Multiplex Access Interface Processor (ATIP).
 
3.3.8.1        The contractor shall produce and update the Submarine C4I CSRR course of instruction for systems in production to include CSRR Delta training for CSRR Digital Modular Radio (DMR),
Global Broadcast System (GBS), Navy Multi-Band Terminal (NMT) and Advance Time Division Multiplex Access Interface Processor (ATIP).   The contractor shall deliver all CSRR curriculums to the
COR as required, within 24 hours from request (CDRL A012).

 

3.3.9    (CLIN 7009-NAVSEA 07TR-ECS-OMN)

The contractor shall develop Military Characteristics (MC), Software Requirements Specification (SRS), System Requirements Verification Matrix (SRVM), Training
System Support Documentation (TSSD), System Interface Manual (SIM), Lab Access Request (LAR), test plans and Fault Insertion Guides (FIGs) for SSBN,
SSGN, VIRGINIA, and, LOS ANGLES class submarines for CSRR NAVMACs. The contractor shall update requirements from cradle to grave to include development
of requirement documentation and approval accountability. The contractor shall provide requirement documentation deliverables to the COR quarterly on 15 Jan,
15 Apr, 15 Jul, & 15 Oct (CDRL A012).

 
3.3.9.1       The contractor shall evaluate Engineering Changes (ECs) for training impacts to Submarine C4I training systems and Submarine C4I training curriculum for CSRR NAVMACs. The contractor
shall provide findings to the COR monthly, 30 DATO and monthly on the 10th (CDRL A012).

 

3.3.10   (CLIN 7010-NAVSEA 450-VIRGINIA, OHIO Replacement-SCN)
The contractor shall maintain the Navy Training System Plan (NTSP) to include Human Analysis Requirements Planning System (HARPS), and manage NTSP training requirements within HARPS for
CSRR NAVMACs.
 
3.3.10.1     The contractor shall maintain Submarine C4I CSRR formal curriculum, CSRR Delta and CSRR Difference for CSRR NAVMACs. Deliver all CSRR curriculums to the COR as required, within 24
hours from request (CDRL A012).
 
3.3.11   (CLIN 7011 - PMW 760 - RDT&E)
In support of COMSUBPAC N74/N75, the contractor shall create and update Military Characteristics (MC), Software Requirements Specification (SRS), System Requirements Verification Matrix (SRVM),
Training System Support Documentation (TSSD), System Interface Manual (SIM), Lab Access Request (LAR), test plans and Fault Insertion Guides (FIGs) for SSBN, SSGN, VIRGINIA, LOS ANGLES and
SEAWOLF class submarines.   The contractor shall deliver all CSRR curriculums to the COR as required, within 24 hours from request (CDRL A012).
 
3.3.11.1      The contractor shall create and update Submarine C4I CSRR formal curriculum, CSRR Delta and CSRR Difference for Submarine C4I training systems. The contractor shall deliver all CSRR
curriculums to the COR as required, within 24 hours from request (CDRL A012).
 
3.3.11.2      The contractor shall provide support to theC4I training liaison; the contractor shall provide technical representation at quarterly training meetings with all COMSUBPAC N74/N75 C4I training
officers to ensure all aspects of Submarine Communications training are being addressed.
 
 
3.3.12   (CLIN 7012 -PMW 760 OPN)

The contractor shall demonstrate in-depth knowledge of Navy Training System Plan (NTSP).  To include Human Analysis Requirements Planning System (HARPS)
and manage NTSP training requirements within HARPS for Guided Missile Destroyer (DDG), Amphibious Transport Dock (LPD), Littoral Combat Ship (LCS), Coast
Guard National Security Cutter (CGNSC) and Coast Guard Offshore Patrol Cutter (CGOPC).

 

3.3.12.1  The contractor shall provide technical representation at reoccurring or ad hoc C4I training systems requirement development meetings to include, MRTS
CCRB, Surface Communications Training Management Meetings (SCTMT) meetings and or provide meeting agenda and minutes when directed by the COR 30
DATO. And monthly on the 10th (CDRL A012).

 

3.3.12.2  The contractor shall support COR with C4I MRTS In-Process Reviews (IPRs) such as Preliminary Design Reviews (PDRs), Critical Design Reviews (CDRs),
Team Trainer Readiness Reviews (T2R2s), and Installation Readiness Reviews (IRRs) for C4I Training Systems to include Guided Missile Destroyer (DDG),
Amphibious Transport Dock (LPD), Littoral Combat Ship (LCS), Coast Guard National Security Cutter (CGNSC) and Coast Guard Offshore Patrol Cutter (CGOPC). 
The contractor shall record and report all action items until adjudicated by sponsor monthly, 30 DATO and monthly on the 10th (CDRL A012).

 
3.3.12.3   The contractor shall support  COR as C4I training  liaison; establish a weekly and/or bi-weekly training meeting with all C4I training stakeholders to ensure all aspects of Communications training is
being addressed, coordinate within 24 hours from request, as required (CDRL A012).

 

3.3.12.4   The contractor shall support COR by developing and or updating C4I training briefs for Design Build Management Team (DBMT) meetings by bringing issues and concerns to the forefront and
acknowledging C4I training accomplishments by reporting to the COR as required, within 24 hours from request (CDRL A012).
 
3.3.12.5    The contractor shall demonstrate knowledge and the ability to develop and or update C4I formal curriculum, C4I Delta and C4I Difference for Guided Missile Destroyer (DDG), Amphibious
Transport Dock (LPD), Littoral Combat Ship (LCS), Coast Guard National Security Cutter (CGNSC) and Coast Guard Offshore Patrol Cutter (CGOPC) class curriculum to include knowledge of Naval
Education Training (NAVEDTRA) manuals 130A/132 and Training Project Plans (TPPs).  Deliver all  curriculums to the COR as required  within 24 hours from request (CDRL A012).
 
3.3.12.6   The contractor shall provide communications operator and maintenance in accordance with approved Life Cycle Support (LCS) training schedule.  The contract shall submit completed training
reports to the COR, as required, within 24 hours from request (CDRL A012).
 
3.3.12. 7  The contractor shall conduct Scenario Verification/Validation (SV/V) on Surface C4I MRTS.  Report results of SV/V to the COR Semi Annually, twice a year based on the SV/V schedule (CDRL
A012).
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3.3.13  (CLIN 7013 - USMC Marine Corps System Command- PMC)

The contractor shall create and update Military Characteristics (MC), Software Requirements Specification (SRS), System Requirements Verification Matrix
(SRVM), Training System Support Documentation (TSSD), System Interface Manual (SIM), Lab Access Request (LAR), test plans and Fault Insertion Guides
(FIGs) for VIRGINIA, and OHIO class replacement. The contractor shall update requirements from cradle to grave to include updates to requirement
documentation and approval accountability.  The contractor shall provide requirements documentation deliverables to the COR quarterly on 15 Jan, 15 Apr, 15 Jul,
& 15 Oct (CDRL A012).

 

3.3.13.1     The contractor shall evaluate Engineering Changes (ECs) for training impacts to Submarine C4I training systems and Submarine C4I training
curriculum for VIRGINIA, and, OHIO class replacement. The contractor shall provide findings to the COR monthly, 30 DATO and monthly on the 10th (CDRL A012).

 

3.3.13.2     The contractor shall perform Validation/Verification on CSRR MRTS for VIRGINIA and, OHIO class replacement training systems in the Integration
Testing Area (ITA) and at Submarine homeport training sites.

 

3.3.13.3     The contractor shall provide technical representation at Submarine C4I CSRR MRTS In-Process Reviews (IPRs), Preliminary Design Reviews (PDRs),
Critical Design Reviews (CDRs), Team Trainer Readiness Reviews (T2R2s), and Installation Readiness Reviews (IRRs) for VIRGINIA and OHIO replacement class C4I
Training Systems.  The contractor shall record and report all action items until adjudicated by sponsor monthly, 30 DATO and monthly on the 10th (CDRL A012).

 
3.3.13.4     The contractor shall evaluate the impact of Submarine C4I CSRR MRTS training systems Problem Report (PRs) on VIRGINIA and, OHIO replacement class, and shall provide recommendations
for resolution and correction to the COR monthly, 30 DATO and monthly on the 10th (CDRL A012).
 
3.3.13.5    The contractor shall update the Navy Training System Plan (NTSP) to include Human Analysis Requirements Planning System (HARPS) and manage NTSP training requirements within
HARPS for VIRGINIA and OHIO replacement class.
 
3.3.13.6    The contractor shall update Submarine C4I CSRR formal curriculum, CSRR Delta and CSRR Difference for VIRGINIA, and, OHIO replacement class curriculum, to include Naval Education
Training (NAVEDTRA) manuals 130A/132 and Training Project Plans (TPPs). The contractor shall deliver all CSRR curriculums to the COR as required, within 24 hours from request (CDRL A012).
 
3.3.13.7    The contractor shall provide Submarine C4I CSRR training for VIRGINIA and OHIO replacement class, and shall submit training reports to the COR, as required, within 24 hours from request
(CDRL A012).
 
3.3.13.8   The contractor shall provide technical representation and shall record meeting agendas and minutes at reoccurring or ad hoc C4I training systems requirement development meetings to include
VIRGINIA and OHIO replacement class CCRB, OHIO Team Trainer Design Working Group (TTDRG) meetings and shall provide meeting agenda and minutes to the COR monthly, 30 DATO and
monthly on the 10th (CDRL A012).
 
 
 

 3.3.14 (CLIN 7101-PMW 770-RTD&E)

The contractor shall develop Military Characteristics (MC), Software Requirements Specification (SRS), System Requirements Verification Matrix (SRVM), Training
System Support Documentation (TSSD), System Interface Manual (SIM), Lab Access Request (LAR), test plans and Fault Insertion Guides (FIGs) for SSBN,
SSGN, VIRGINIA, and, LOS ANGLES class submarines for CSRR, RFDACS, BRR-6/6B, SUBHDR, OE-538, ADVHDR and LBUCS. The contractor shall update
requirements from cradle to grave to include requirement documentation and approval accountability. The contractor shall provide requirement documentation to
the COR quarterly on 15 Jan, 15 Apr, 15 Jul, & 15 Oct (CDRL A012).

 

3.3.14.1     The contractor shall evaluate Engineering Changes (ECs) for training impacts to Submarine C4I training systems and Submarine C4I training
curriculum for CSRR, RFDACS, BRR-6/6B, SUBHDR, OE-538, ADVHDR and LBUCS, providing findings to the COR monthly, 30 DATO  and monthly on the 10th
(CDRL A012).

 

3.3.14.2           The contractor shall perform Validation/Verification on CSRR MRTS for SSBN, SSGN, VIRGINIA, and LOS ANGELES class training systems in the
Integration Testing Area (ITA) and Submarine homeport training sites.

 

3.3.14.3           The contractor shall provide support to Submarine C4I CSRR MRTS In-Process Reviews (IPRs), including Preliminary Design Reviews (PDRs), Critical Design Reviews (CDRs), Team
Trainer Readiness Reviews (T2R2s), and Installation Readiness Reviews (IRRs) for C4I Training Systems to include CSRR, RFDACS, BRR-6/6B, SUBHDR, OE-538, ADVHDR and LBUCS. The
contractor shall record, track, and report all action items to completion to the COR as required, within 24 hours from request (CDRL A012).
 
3.3.14.4         The contractor shall evaluate the impact of Submarine C4I CSRR MRTS training systems Problem Reports (PRs) on CSRR, RFDACS, BRR-6/6B, SUBHDR, OE-538, ADVHDR and LBUCS
and shall recommend resolution and correction to the COR monthly, 30 DATO and monthly on the 10th (CDRL A012).

 

3.3.15. (CLIN 7102-PMW 770-OPN)The contractor shall support SSC-ATL Training IPT by producing and updating the initial Navy Training System Plan (NTSP)
course of instruction for systems in production, to include Human Analysis Requirements Planning System (HARPS), and shall update NTSP training requirements
within HARPS for systems in production including CSRR, RFDACS, BRR-6/6B, SUBHDR, OE-538, and LBUCS.

 

3.3.15.1         The contractor shall provide technical representation at reoccurring or ad hoc C4I training systems meetings to support the initial training required
to support programs in production to include CSRR Configuration Control Review Board, (CCRB), CSRR MRTS CCRB, Command, Control, Communications,
Computers, & Intelligence Submarine Training Advisory Group (C-STAG), Submarine Force Mission Review Group (SFMRG), Team Trainer Design Working Group
(TTDRG), providing reports in appropriate formats. 

 

3.3.15.2          The contractor shall provide technical representation at Submarine C4I working group meetings such as CSRR MRTS In-Process Reviews (IPRs), Preliminary Design Reviews (PDRs),
Critical Design Reviews (CDRs), Design Build Management Team (DBMT), Team Trainer Readiness Reviews (T2R2s), and Installation Readiness Reviews (IRRs) for C4I Training Systems in production to
include CSRR, RFDACS, BRR-6/6B, SUBHDR, OE-538 and LBUCS.
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3.3.15.3            The contractor shall produce and update the Submarine C4I Training course of instruction for systems in production, including CSRR Delta and CSRR Difference course of instruction for
SSBN, SSGN, VIRGINIA and LOS ANGELES class. The contractor shall deliver all CSRR courses of instruction to the COR as required, within 24 hours from request (CDRL A012).

 

3.3.15.4        The contractor shall produce Submarine C4I CSRR training reports to the COR, as required, within 24 hours from request (CDRL A012).
 
3.3.15.5          The contractor shall conduct Scenario Verification/Validation (SV/V) on Submarine C4I CSRR MRTS and shall report results of SV/V to the COR Semi Annually, based on the SV/V schedule
(CDRL A012).
 
3.3.15.6         The contractor shall provide Submarine C4I CSRR training reports to the COR, as required, within 24 hours from request (CDRL A012).
 
3.3.15.7          The contractor shall conduct Scenario Verification/Validation (SV/V) on Submarine C4I CSRR MRTS and shall report results of SV/V to the COR as required, within 24 hours from request
(CDRL A012).
 
3.3.16   (CLIN 7103-PMW 160-RTD&E)
The contractor shall develop Military Characteristics (MC), Software Requirements Specification (SRS), System Requirements Verification Matrix (SRVM), Training System Support Documentation
(TSSD), System Interface Manual (SIM), Lab Access Request (LAR), test plans and Fault Insertion Guides (FIGs) for SSBN, SSGN, VIRGINIA, and, LOS ANGELES class submarines for Advance
Digital Network System (ADNS) and Consolidated Afloat Network and Enterprise Services (CANES). The contractor shall update requirements from cradle to grave to include development of
requirements documentation and approval accountability. Provide requirement documentation deliverables to the COR quarterly on 15 Jan, 15 Apr, 15 Jul, & 15 Oct (CDRL A012).
 

3.3.16.1           The contractor evaluates Engineering Changes (ECs) for training impacts to Submarine C4I training systems and Submarine C4I training
curriculum for CSRR Advance Digital Network System (ADNS) and Consolidated Afloat Network and Enterprise Services (CANES). The contractor shall provide
findings to the COR monthly, 30 DATO and monthly on the 10th (CDRL A012).

 

3.3.17   (CLIN 7104-PMW 160-OPN)

The contractor shall demonstrate in-depth knowledge of Navy Training System Plan (NTSP) to include Human Analysis Requirements Planning System (HARPS), and manage NTSP training
requirements within HARPS for CSRR Advance Digital Network System (ADNS) and Consolidated Afloat Network and Enterprise Services (CANES).
 
3.3. 17. 1          The contractor shall produce and update the Submarine C4I CSRR course of instruction for systems in production, to include CSRR Delta training for CSRR Advance Digital Network System
(ADNS) and Consolidated Afloat Network and Enterprise Services (CANES).  The contractor shall deliver all CSRR curriculums to the COR as required, within 24 hours from request (CDRL A012).

 

 

 

3.3.18   (CLIN 7105-PMW 130-RTD&E)

The contractor shall develop Military Characteristics (MC), Software Requirements Specification (SRS), System Requirements Verification Matrix (SRVM), Training System Support Documentation
(TSSD), System Interface Manual (SIM), Lab Access Request (LAR), test plans and Fault Insertion Guides (FIGs) for SSBN, SSGN, VIRGINIA, and, LOS ANGLES class submarines for Crypto
Universal Enclosure (CUE), TACLANEs and KIVs. The contractor shall update requirements from cradle to grave to include development of requirements documentation and approval accountability.
The contractor shall provide requirements documentation deliverables to the COR quarterly on 15 Jan, 15 Apr, 15 Jul, & 15 Oct (CDRL A012).
 

3.3.18.1     The contractor shall evaluate Engineering Changes (ECs) for training impacts to Submarine C4I training systems and Submarine C4I training
curriculum for CSRR for Crypto Universal Enclosure (CUE), TACLANEs and KIVs.  The contractor shall provide findings to the COR monthly, 30 DATO and monthly
on the 10th (CDRL A012).

3.3.19   (CLIN 7106-PMW 130-OPN)

The contractor shall maintain the Navy Training System Plan (NTSP) to include Human Analysis Requirements Planning System (HARPS), and shall maintain NTSP training requirements within HARPS
for CSRR Crypto Universal Enclosure (CUE), TACLANEs and KIVs.
 
3.3.19.1       The contractor shall produce and update the C4I CSRR formal course of instruction for systems in production including CSRR Delta training for CSRR Crypto Universal Enclosure (CUE),
TACLANEs and KIVs.   The contractor shall deliver all CSRR curriculums to the COR as required, within 24 hours from request (CDRL A012).
 

3.3.20   (CLIN 7107-PMW 170-RTD&E)

The contractor shall develop Military Characteristics (MC), Software Requirements Specification (SRS), System Requirements Verification Matrix (SRVM), Training
System Support Documentation (TSSD), System Interface Manual (SIM), Lab Access Request (LAR), test plans and Fault Insertion Guides (FIGs) for SSBN,
SSGN, VIRGINIA, and, LOS ANGLES class submarines for CSRR Digital Modular Radio (DMR), Global Broadcast System (GBS), Navy Multi-Band Terminal (NMT)
and Advance Time Division Multiplex Access Interface Processor (ATIP). The contractor shall update requirements from cradle to grave to include development of
requirements documentation and approval accountability.  The contractor shall provide requirement documentation deliverables to the COR quarterly on 15 Jan,
15 Apr, 15 Jul, & 15 Oct (CDRL A012).

 

3.3.20.1       The contractor shall evaluate Engineering Changes (ECs) for training impacts to Submarine C4I training systems and Submarine C4I training curriculum for CSRR Digital Modular Radio
(DMR), Global Broadcast System (GBS), Navy Multi-Band Terminal (NMT) and Advance Time Division Multiplex Access Interface Processor (ATIP).  The contractor shall provide findings to the COR
monthly, 30 DATO and monthly on the 10th (CDRL A012).

 

3.3.21   (CLIN 7108-PMW 170-OPN)

The contractor shall maintain the Navy Training System Plan (NTSP) to include Human Analysis Requirements Planning System (HARPS), and manage NTSP training requirements within HARPS for
CSRR Digital Modular Radio (DMR), Global Broadcast System (GBS), Navy Multi-Band Terminal (NMT) and Advance Time Division Multiplex Access Interface Processor (ATIP).
 
3.3.22.1        The contractor shall produce and update the Submarine C4I CSRR course of instruction for systems in production to include CSRR Delta training for CSRR Digital Modular Radio (DMR),
Global Broadcast System (GBS), Navy Multi-Band Terminal (NMT) and Advance Time Division Multiplex Access Interface Processor (ATIP).   The contractor shall deliver all CSRR curriculums to the
COR as required, within 24 hours from request (CDRL A012).
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3.3.23.    (CLIN 7109-NAVSEA 07TR-ECS-OMN)
The contractor shall develop Military Characteristics (MC), Software Requirements Specification (SRS), System Requirements Verification Matrix (SRVM), Training System Support Documentation
(TSSD), System Interface Manual (SIM), Lab Access Request (LAR), test plans and Fault Insertion Guides (FIGs) for SSBN, SSGN, VIRGINIA, and, LOS ANGLES class submarines for CSRR
NAVMACs. The contractor shall update requirements from cradle to grave to include development of requirement documentation and approval accountability. The contractor shall provide requirement
documentation deliverables to the COR quarterly on 15 Jan, 15 Apr, 15 Jul, & 15 Oct (CDRL A012).
 
3.3.23.1      The contractor shall evaluate Engineering Changes (ECs) for training impacts to Submarine C4I training systems and Submarine C4I training curriculum for CSRR NAVMACs. The contractor
shall provide findings to the COR monthly, 30 DATO and monthly on the 10th (CDRL A012).
 
3.3.24   (CLIN 7110-NAVSEA 450-VIRGINIA, OHIO Replacement-SCN)
The contractor shall maintain the Navy Training System Plan (NTSP) to include Human Analysis Requirements Planning System (HARPS), and manage NTSP training requirements within HARPS for
CSRR NAVMACs.
 
3.3.24.1           The contractor shall maintain Submarine C4I CSRR formal curriculum, CSRR Delta and CSRR Difference for CSRR NAVMACs. Deliver all CSRR curriculums to the COR as required,
within 24 hours from request (CDRL A012).    
 
3.3.25  (CLIN 7111 - PMW 760 - RDT&E)

In support of COMSUBPAC N74/N75, the contractor shall create and update Military Characteristics (MC), Software Requirements Specification (SRS), System
Requirements Verification Matrix (SRVM), Training System Support Documentation (TSSD), System Interface Manual (SIM), Lab Access Request (LAR), test plans
and Fault Insertion Guides (FIGs) for SSBN, SSGN, VIRGINIA, LOS ANGLES and SEAWOLF class submarines.   The contractor shall deliver all CSRR curriculums to
the COR as required, within 24 hours from request (CDRL A012).

 

3.3.25.1     The contractor shall create and update Submarine C4I CSRR formal curriculum, CSRR Delta and CSRR Difference for Submarine C4I training systems.
The contractor shall deliver all CSRR curriculums to the COR as required, within 24 hours from request (CDRL A012). 3.3.25.2   The contractor shall provide support
to theC4I training liaison; the contractor shall provide technical representation at quarterly training meetings with all COMSUBPAC N74/N75 C4I training officers to
ensure all aspects of Submarine Communications training are being addressed.

3.3.26  (CLIN 7112 -PMW 760 OPN)

The contractor shall demonstrate in-depth knowledge of Navy Training System Plan (NTSP).  To include Human Analysis Requirements Planning System (HARPS)
and manage NTSP training requirements within HARPS for Guided Missile Destroyer (DDG), Amphibious Transport Dock (LPD), Littoral Combat Ship (LCS), Coast
Guard National Security Cutter (CGNSC) and Coast Guard Offshore Patrol Cutter (CGOPC).

3.3.26.1            The contractor shall provide technical representation at reoccurring or ad hoc C4I training systems requirement development meetings to
include, MRTS CCRB, Surface Communications Training Management Meetings (SCTMT) meetings and or provide meeting agenda and minutes when directed by
the COR 30 DATO. And monthly on the 10th (CDRL A012).

 

3.3.26.2            The contractor shall support COR with C4I MRTS In-Process Reviews (IPRs) such as Preliminary Design Reviews (PDRs), Critical Design Reviews
(CDRs), Team Trainer Readiness Reviews (T2R2s), and Installation Readiness Reviews (IRRs) for C4I Training Systems to include Guided Missile Destroyer (DDG),
Amphibious Transport Dock (LPD), Littoral Combat Ship (LCS), Coast Guard National Security Cutter (CGNSC) and Coast Guard Offshore Patrol Cutter (CGOPC). 
The contractor shall record and report all action items until adjudicated by sponsor monthly, 30 DATO and monthly on the 10th (CDRL A012).

 
3.3.26.3             The contractor shall support  COR as C4I training  liaison; establish a weekly and/or bi-weekly training meeting with all C4I training stakeholders to ensure all aspects of Communications
training is being addressed, coordinate within 24 hours from request, as required (CDRL A012).

 

3.3.26.4            The contractor shall support COR by developing and or updating C4I training briefs for Design Build Management Team (DBMT) meetings by bringing issues and concerns to the forefront
and acknowledging C4I training accomplishments by reporting to the COR as required, within 24 hours from request (CDRL A012).
 
3.3.26.5    The contractor shall demonstrate knowledge and the ability to develop and or update C4I formal curriculum, C4I Delta and C4I Difference for Guided Missile Destroyer (DDG), Amphibious
Transport Dock (LPD), Littoral Combat Ship (LCS), Coast Guard National Security Cutter (CGNSC) and Coast Guard Offshore Patrol Cutter (CGOPC) class curriculum to include knowledge of Naval
Education Training (NAVEDTRA) manuals 130A/132 and Training Project Plans (TPPs).  Deliver all  curriculums to the COR as required  within 24 hours from request (CDRL A012).

3.3.26.6   The contractor shall provide communications operator and maintenance in accordance with approved Life Cycle Support (LCS) training schedule.  The contract shall submit completed training
reports to the COR, as required, within 24 hours from request (CDRL A012).
3.3.26. 7  The contractor shall conduct Scenario Verification/Validation (SV/V) on Surface C4I MRTS.  Report results of SV/V to the COR Semi Annually, twice a year based on the SV/V schedule (CDRL
A012).
 
3.3.27  (CLIN 7113 - USMC Marine Corps System Command- PMC)

The contractor shall create and update Military Characteristics (MC), Software Requirements Specification (SRS), System Requirements Verification Matrix
(SRVM), Training System Support Documentation (TSSD), System Interface Manual (SIM), Lab Access Request (LAR), test plans and Fault Insertion Guides
(FIGs) for VIRGINIA, and OHIO class replacement. The contractor shall update requirements from cradle to grave to include updates to requirement
documentation and approval accountability.  The contractor shall provide requirements documentation deliverables to the COR quarterly on 15 Jan, 15 Apr, 15 Jul,
& 15 Oct (CDRL A012).

 

3.3.27.1      The contractor shall evaluate Engineering Changes (ECs) for training impacts to Submarine C4I training systems and Submarine C4I training
curriculum for VIRGINIA, and, OHIO class replacement. The contractor shall provide findings to the COR monthly, 30 DATO and monthly on the 10th (CDRL A012).

 

3.3.27.2     The contractor shall perform Validation/Verification on CSRR MRTS for VIRGINIA and, OHIO class replacement training systems in the Integration
Testing Area (ITA) and at Submarine homeport training sites.

3.3.27.3       The contractor shall provide technical representation at Submarine C4I CSRR MRTS In-Process Reviews (IPRs), Preliminary Design Reviews (PDRs), Critical Design Reviews (CDRs), Team
Trainer Readiness Reviews (T2R2s), and Installation Readiness Reviews (IRRs) for VIRGINIA and OHIO replacement class C4I Training Systems.  The contractor shall record and report all action items
until adjudicated by sponsor monthly, 30 DATO and monthly on the 10th (CDRL A012).
 
3.3.27.4      The contractor shall evaluate the impact of Submarine C4I CSRR MRTS training systems Problem Report (PRs) on VIRGINIA and, OHIO replacement class, and shall provide recommendations
for resolution and correction to the COR monthly, 30 DATO and monthly on the 10th (CDRL A012).
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3.3.27.5      The contractor shall update the Navy Training System Plan (NTSP) to include Human Analysis Requirements Planning System (HARPS) and manage NTSP training requirements within
HARPS for VIRGINIA and OHIO replacement class.

 

3.3.27.6     The contractor shall update Submarine C4I CSRR formal curriculum, CSRR Delta and CSRR Difference for VIRGINIA, and, OHIO replacement class
curriculum, to include Naval Education Training (NAVEDTRA) manuals 130A/132 and Training Project Plans (TPPs). The contractor shall deliver all CSRR curriculums
to the COR as required, within 24 hours from request (CDRL A012).

 

3.3.27.7   The contractor shall provide Submarine C4I CSRR training for VIRGINIA and OHIO replacement class, and shall submit training reports to the COR, as
required, within 24 hours from request (CDRL A012).

 

3.3.27.8   The contractor shall provide technical representation and shall record meeting agendas and minutes at reoccurring or ad hoc C4I training systems requirement development meetings to include
VIRGINIA and OHIO replacement class CCRB, OHIO Team Trainer Design Working Group (TTDRG) meetings and shall provide meeting agenda and minutes to the COR monthly, 30 DATO and
monthly on the 10th (CDRL A012).

3.3.29  (CLIN 7201-PMW 770-RTD&E)The contractor shall develop Military Characteristics (MC), Software Requirements Specification (SRS), System
Requirements Verification Matrix (SRVM), Training System Support Documentation (TSSD), System Interface Manual (SIM), Lab Access Request (LAR), test plans
and Fault Insertion Guides (FIGs) for SSBN, SSGN, VIRGINIA, and, LOS ANGLES class submarines for CSRR, RFDACS, BRR-6/6B, SUBHDR, OE-538, ADVHDR and
LBUCS. The contractor shall update requirements from cradle to grave to include requirement documentation and approval accountability. The contractor shall
provide requirement documentation to the COR quarterly on 15 Jan, 15 Apr, 15 Jul, & 15 Oct (CDRL A012).

 

3.3.29.1           The contractor shall evaluate Engineering Changes (ECs) for training impacts to Submarine C4I training systems and Submarine C4I training
curriculum for CSRR, RFDACS, BRR-6/6B, SUBHDR, OE-538, ADVHDR and LBUCS, providing findings to the COR monthly, 30 DATO  and monthly on the 10th
(CDRL A012).

 

3.3.29.2           The contractor shall perform Validation/Verification on CSRR MRTS for SSBN, SSGN, VIRGINIA, and LOS ANGELES class training systems in the
Integration Testing Area (ITA) and Submarine homeport training sites.

 

3.3.29.3           The contractor shall provide support to Submarine C4I CSRR MRTS In-Process Reviews (IPRs), including Preliminary Design Reviews (PDRs), Critical Design Reviews (CDRs), Team
Trainer Readiness Reviews (T2R2s), and Installation Readiness Reviews (IRRs) for C4I Training Systems to include CSRR, RFDACS, BRR-6/6B, SUBHDR, OE-538, ADVHDR and LBUCS. The
contractor shall record, track, and report all action items to completion to the COR as required, within 24 hours from request (CDRL A012).

3.3.29.4         The contractor shall evaluate the impact of Submarine C4I CSRR MRTS training systems Problem Reports (PRs) on CSRR, RFDACS, BRR-6/6B,
SUBHDR, OE-538, ADVHDR and LBUCS and shall recommend resolution and correction to the COR monthly, 30 DATO and monthly on the 10th (CDRL A012).

 

3.3.30 (CLIN 7202-PMW 770-OPN)

The contractor shall support SSC-ATL Training IPT by producing and updating the initial Navy Training System Plan (NTSP) course of instruction for systems in
production, to include Human Analysis Requirements Planning System (HARPS), and shall update NTSP training requirements within HARPS for systems in
production including CSRR, RFDACS, BRR-6/6B, SUBHDR, OE-538, and LBUCS.

 

3.3.30.1         The contractor shall provide technical representation at reoccurring or ad hoc C4I training systems meetings to support the initial training required
to support programs in production to include CSRR Configuration Control Review Board, (CCRB), CSRR MRTS CCRB, Command, Control, Communications,
Computers, & Intelligence Submarine Training Advisory Group (C-STAG), Submarine Force Mission Review Group (SFMRG), Team Trainer Design Working Group
(TTDRG), providing reports in appropriate formats. 

 

3.3.30.2          The contractor shall provide technical representation at Submarine C4I working group meetings such as CSRR MRTS In-Process Reviews (IPRs), Preliminary Design Reviews (PDRs),
Critical Design Reviews (CDRs), Design Build Management Team (DBMT), Team Trainer Readiness Reviews (T2R2s), and Installation Readiness Reviews (IRRs) for C4I Training Systems in production to
include CSRR, RFDACS, BRR-6/6B, SUBHDR, OE-538 and LBUCS.
 
3.3.30.3            The contractor shall produce and update the Submarine C4I Training course of instruction for systems in production, including CSRR Delta and CSRR Difference course of instruction for
SSBN, SSGN, VIRGINIA and LOS ANGELES class. The contractor shall deliver all CSRR courses of instruction to the COR as required, within 24 hours from request (CDRL A012).

 

3.3.30.4        The contractor shall produce Submarine C4I CSRR training reports to the COR, as required, within 24 hours from request (CDRL A012).
 
3.3.30.5          The contractor shall conduct Scenario Verification/Validation (SV/V) on Submarine C4I CSRR MRTS and shall report results of SV/V to the COR Semi Annually, based on the SV/V schedule
(CDRL A012).
 
3.3.30.6         The contractor shall provide Submarine C4I CSRR training reports to the COR, as required, within 24 hours from request (CDRL A012).
 
3.3.30.7          The contractor shall conduct Scenario Verification/Validation (SV/V) on Submarine C4I CSRR MRTS and shall report results of SV/V to the COR as required, within 24 hours from request
(CDRL A012).
 
3.3.31   (CLIN 7203-PMW 160-RTD&E)
The contractor shall develop Military Characteristics (MC), Software Requirements Specification (SRS), System Requirements Verification Matrix (SRVM), Training System Support Documentation
(TSSD), System Interface Manual (SIM), Lab Access Request (LAR), test plans and Fault Insertion Guides (FIGs) for SSBN, SSGN, VIRGINIA, and, LOS ANGELES class submarines for Advance
Digital Network System (ADNS) and Consolidated Afloat Network and Enterprise Services (CANES). The contractor shall update requirements from cradle to grave to include development of
requirements documentation and approval accountability. Provide requirement documentation deliverables to the COR quarterly on 15 Jan, 15 Apr, 15 Jul, & 15 Oct (CDRL A012).
 



N6523618F3115P00014 - FINAL

Page 25 of 72
3.3.31.1     The contractor evaluates Engineering Changes (ECs) for training impacts to Submarine C4I training systems and Submarine C4I training curriculum for CSRR Advance Digital Network
System (ADNS) and Consolidated Afloat Network and Enterprise Services (CANES). The contractor shall provide findings to the COR monthly, 30 DATO and monthly on the 10th (CDRL A012).

 

3.3.32   (CLIN 7204-PMW 160-OPN)

The contractor shall demonstrate in-depth knowledge of Navy Training System Plan (NTSP) to include Human Analysis Requirements Planning System (HARPS), and manage NTSP training
requirements within HARPS for CSRR Advance Digital Network System (ADNS) and Consolidated Afloat Network and Enterprise Services (CANES).
 
3.3.32.1      The contractor shall produce and update the Submarine C4I CSRR course of instruction for systems in production, to include CSRR Delta training for CSRR Advance Digital Network System
(ADNS) and Consolidated Afloat Network and Enterprise Services (CANES).  The contractor shall deliver all CSRR curriculums to the COR as required, within 24 hours from request (CDRL A012).

 

3.3.33   (CLIN 7205-PMW 130-RTD&E)

The contractor shall develop Military Characteristics (MC), Software Requirements Specification (SRS), System Requirements Verification Matrix (SRVM), Training System Support Documentation
(TSSD), System Interface Manual (SIM), Lab Access Request (LAR), test plans and Fault Insertion Guides (FIGs) for SSBN, SSGN, VIRGINIA, and, LOS ANGLES class submarines for Crypto
Universal Enclosure (CUE), TACLANEs and KIVs. The contractor shall update requirements from cradle to grave to include development of requirements documentation and approval accountability.
The contractor shall provide requirements documentation deliverables to the COR quarterly on 15 Jan, 15 Apr, 15 Jul, & 15 Oct (CDRL A012).
 

3.3.33.1     The contractor shall evaluate Engineering Changes (ECs) for training impacts to Submarine C4I training systems and Submarine C4I training
curriculum for CSRR for Crypto Universal Enclosure (CUE), TACLANEs and KIVs.  The contractor shall provide findings to the COR monthly, 30 DATO and monthly
on the 10th (CDRL A012).

 

3.3.34   (CLIN 7206-PMW 130-OPN)

The contractor shall maintain the Navy Training System Plan (NTSP) to include Human Analysis Requirements Planning System (HARPS), and shall maintain NTSP training requirements within HARPS
for CSRR Crypto Universal Enclosure (CUE), TACLANEs and KIVs.
3.3.34.1       The contractor shall produce and update the C4I CSRR formal course of instruction for systems in production including CSRR Delta training for CSRR Crypto Universal Enclosure (CUE),
TACLANEs and KIVs.   The contractor shall deliver all CSRR curriculums to the COR as required, within 24 hours from request (CDRL A012).
 

3.3.35   (CLIN 7207-PMW 170-RTD&E)

The contractor shall develop Military Characteristics (MC), Software Requirements Specification (SRS), System Requirements Verification Matrix (SRVM), Training
System Support Documentation (TSSD), System Interface Manual (SIM), Lab Access Request (LAR), test plans and Fault Insertion Guides (FIGs) for SSBN,
SSGN, VIRGINIA, and, LOS ANGLES class submarines for CSRR Digital Modular Radio (DMR), Global Broadcast System (GBS), Navy Multi-Band Terminal (NMT)
and Advance Time Division Multiplex Access Interface Processor (ATIP). The contractor shall update requirements from cradle to grave to include development of
requirements documentation and approval accountability.  The contractor shall provide requirement documentation deliverables to the COR quarterly on 15 Jan,
15 Apr, 15 Jul, & 15 Oct (CDRL A012).

3.3.35.1      
The contractor shall evaluate Engineering Changes (ECs) for training impacts to Submarine C4I training systems and Submarine C4I training curriculum for CSRR Digital Modular Radio (DMR), Global
Broadcast System (GBS), Navy Multi-Band Terminal (NMT) and Advance Time Division Multiplex Access Interface Processor (ATIP).  The contractor shall provide findings to the COR monthly, 30
DATO and monthly on the 10th (CDRL A012).

 

3.3.36   (CLIN 7208-PMW 170-OPN)

The contractor shall maintain the Navy Training System Plan (NTSP) to include Human Analysis Requirements Planning System (HARPS), and manage NTSP training requirements within HARPS for
CSRR Digital Modular Radio (DMR), Global Broadcast System (GBS), Navy Multi-Band Terminal (NMT) and Advance Time Division Multiplex Access Interface Processor (ATIP).
 

3.3.36.1        The contractor shall produce and update the Submarine C4I CSRR course of instruction for systems in production to include CSRR Delta training for
CSRR Digital Modular Radio (DMR), Global Broadcast System (GBS), Navy Multi-Band Terminal (NMT) and Advance Time Division Multiplex Access Interface
Processor (ATIP).   The contractor shall deliver all CSRR curriculums to the COR as required, within 24 hours from request (CDRL A012).

 

3.3.37    (CLIN 7209-NAVSEA 07TR-ECS-OMN)

The contractor shall develop Military Characteristics (MC), Software Requirements Specification (SRS), System Requirements Verification Matrix (SRVM), Training
System Support Documentation (TSSD), System Interface Manual (SIM), Lab Access Request (LAR), test plans and Fault Insertion Guides (FIGs) for SSBN,
SSGN, VIRGINIA, and, LOS ANGLES class submarines for CSRR NAVMACs. The contractor shall update requirements from cradle to grave to include development
of requirement documentation and approval accountability. The contractor shall provide requirement documentation deliverables to the COR quarterly on 15 Jan,
15 Apr, 15 Jul, & 15 Oct (CDRL A012).

 
3.3.37.1      The contractor shall evaluate Engineering Changes (ECs) for training impacts to Submarine C4I training systems and Submarine C4I training curriculum for CSRR NAVMACs. The contractor
shall provide findings to the COR monthly, 30 DATO and monthly on the 10th (CDRL A012).
 
3.3.38   (CLIN 7210-NAVSEA 450-VIRGINIA, OHIO Replacement-SCN)
The contractor shall maintain the Navy Training System Plan (NTSP) to include Human Analysis Requirements Planning System (HARPS), and manage NTSP training requirements within HARPS for
CSRR NAVMACs.
 
3.3.38.1     The contractor shall maintain Submarine C4I CSRR formal curriculum, CSRR Delta and CSRR Difference for CSRR NAVMACs. Deliver all CSRR curriculums to the COR as required, within 24
hours from request (CDRL A012).    

3.3.39  (CLIN 7211 - PMW 760 - RDT&E)
In support of COMSUBPAC N74/N75, the contractor shall create and update Military Characteristics (MC), Software Requirements Specification (SRS), System Requirements Verification Matrix (SRVM),
Training System Support Documentation (TSSD), System Interface Manual (SIM), Lab Access Request (LAR), test plans and Fault Insertion Guides (FIGs) for SSBN, SSGN, VIRGINIA, LOS ANGLES and
SEAWOLF class submarines.   The contractor shall deliver all CSRR curriculums to the COR as required, within 24 hours from request (CDRL A012).
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3.3.39.1     The contractor shall create and update Submarine C4I CSRR formal curriculum, CSRR Delta and CSRR Difference for Submarine C4I training systems.
The contractor shall deliver all CSRR curriculums to the COR as required, within 24 hours from request (CDRL A012).

3.3.39.2     The contractor shall provide support to theC4I training liaison; the contractor shall provide technical representation at quarterly training meetings with
all COMSUBPAC N74/N75 C4I training officers to ensure all aspects of Submarine Communications training are being addressed.

 

3.3.40  (CLIN 7212 -PMW 760 OPN)

The contractor shall demonstrate in-depth knowledge of Navy Training System Plan (NTSP).  To include Human Analysis Requirements Planning System (HARPS)
and manage NTSP training requirements within HARPS for Guided Missile Destroyer (DDG), Amphibious Transport Dock (LPD), Littoral Combat Ship (LCS), Coast
Guard National Security Cutter (CGNSC) and Coast Guard Offshore Patrol Cutter (CGOPC).

 

3.3.40.1  The contractor shall provide technical representation at reoccurring or ad hoc C4I training systems requirement development meetings to include, MRTS
CCRB, Surface Communications Training Management Meetings (SCTMT) meetings and or provide meeting agenda and minutes when directed by the COR 30
DATO. And monthly on the 10th (CDRL A012).

 

3.3.40.2  The contractor shall support COR with C4I MRTS In-Process Reviews (IPRs) such as Preliminary Design Reviews (PDRs), Critical Design Reviews (CDRs),
Team Trainer Readiness Reviews (T2R2s), and Installation Readiness Reviews (IRRs) for C4I Training Systems to include Guided Missile Destroyer (DDG),
Amphibious Transport Dock (LPD), Littoral Combat Ship (LCS), Coast Guard National Security Cutter (CGNSC) and Coast Guard Offshore Patrol Cutter (CGOPC). 
The contractor shall record and report all action items until adjudicated by sponsor monthly, 30 DATO and monthly on the 10th (CDRL A012).

 
3.3.40.3   The contractor shall support  COR as C4I training  liaison; establish a weekly and/or bi-weekly training meeting with all C4I training stakeholders to ensure all aspects of Communications training is
being addressed, coordinate within 24 hours from request, as required (CDRL A012).

 

3.3.40.4   The contractor shall support COR by developing and or updating C4I training briefs for Design Build Management Team (DBMT) meetings by bringing issues and concerns to the forefront and
acknowledging C4I training accomplishments by reporting to the COR as required, within 24 hours from request (CDRL A012).
 
3.3.40.5    The contractor shall demonstrate knowledge and the ability to develop and or update C4I formal curriculum, C4I Delta and C4I Difference for Guided Missile Destroyer (DDG), Amphibious
Transport Dock (LPD), Littoral Combat Ship (LCS), Coast Guard National Security Cutter (CGNSC) and Coast Guard Offshore Patrol Cutter (CGOPC) class curriculum to include knowledge of Naval
Education Training (NAVEDTRA) manuals 130A/132 and Training Project Plans (TPPs).  Deliver all  curriculums to the COR as required  within 24 hours from request (CDRL A012).
 
3.3.40.6   The contractor shall provide communications operator and maintenance in accordance with approved Life Cycle Support (LCS) training schedule.  The contract shall submit completed training
reports to the COR, as required, within 24 hours from request (CDRL A012).
 
3.3.40.7  The contractor shall conduct Scenario Verification/Validation (SV/V) on Surface C4I MRTS.  Report results of SV/V to the COR Semi Annually, twice a year based on the SV/V schedule (CDRL
A012).
 
3.3.41  (CLIN 7213 - USMC Marine Corps System Command- PMC)

The contractor shall create and update Military Characteristics (MC), Software Requirements Specification (SRS), System Requirements Verification Matrix
(SRVM), Training System Support Documentation (TSSD), System Interface Manual (SIM), Lab Access Request (LAR), test plans and Fault Insertion Guides
(FIGs) for VIRGINIA, and OHIO class replacement. The contractor shall update requirements from cradle to grave to include updates to requirement
documentation and approval accountability.  The contractor shall provide requirements documentation deliverables to the COR quarterly on 15 Jan, 15 Apr, 15 Jul,
& 15 Oct (CDRL A012).

 

3.3.41.1      The contractor shall evaluate Engineering Changes (ECs) for training impacts to Submarine C4I training systems and Submarine C4I training
curriculum for VIRGINIA, and, OHIO class replacement. The contractor shall provide findings to the COR monthly, 30 DATO and monthly on the 10th (CDRL A012).

 

3.3.41.2     The contractor shall perform Validation/Verification on CSRR MRTS for VIRGINIA and, OHIO class replacement training systems in the Integration
Testing Area (ITA) and at Submarine homeport training sites.

 

3.3.41.3       The contractor shall provide technical representation at Submarine C4I CSRR MRTS In-Process Reviews (IPRs), Preliminary Design Reviews (PDRs), Critical Design Reviews (CDRs), Team
Trainer Readiness Reviews (T2R2s), and Installation Readiness Reviews (IRRs) for VIRGINIA and OHIO replacement class C4I Training Systems.  The contractor shall record and report all action items
until adjudicated by sponsor monthly, 30 DATO and monthly on the 10th (CDRL A012).
 
3.3.41.4      The contractor shall evaluate the impact of Submarine C4I CSRR MRTS training systems Problem Report (PRs) on VIRGINIA and, OHIO replacement class, and shall provide recommendations
for resolution and correction to the COR monthly, 30 DATO and monthly on the 10th (CDRL A012).

 
3.3.41.5      The contractor shall update the Navy Training System Plan (NTSP) to include Human Analysis Requirements Planning System (HARPS) and manage NTSP training requirements within
HARPS for VIRGINIA and OHIO replacement class.

 

3.3.41.6     The contractor shall update Submarine C4I CSRR formal curriculum, CSRR Delta and CSRR Difference for VIRGINIA, and, OHIO replacement class
curriculum, to include Naval Education Training (NAVEDTRA) manuals 130A/132 and Training Project Plans (TPPs). The contractor shall deliver all CSRR curriculums
to the COR as required, within 24 hours from request (CDRL A012).

 

3.3.41.7   The contractor shall provide Submarine C4I CSRR training for VIRGINIA and OHIO replacement class, and shall submit training reports to the COR, as
required, within 24 hours from request (CDRL A012).
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3.3.41.8   The contractor shall provide technical representation and shall record meeting agendas and minutes at reoccurring or ad hoc C4I training systems requirement development meetings to include
VIRGINIA and OHIO replacement class CCRB, OHIO Team Trainer Design Working Group (TTDRG) meetings and shall provide meeting agenda and minutes to the COR monthly, 30 DATO and
monthly on the 10th (CDRL A012).

3.3.43  (CLIN 7301-PMW 770-RTD&E)

The contractor shall develop Military Characteristics (MC), Software Requirements Specification (SRS), System Requirements Verification Matrix (SRVM), Training
System Support Documentation (TSSD), System Interface Manual (SIM), Lab Access Request (LAR), test plans and Fault Insertion Guides (FIGs) for SSBN,
SSGN, VIRGINIA, and, LOS ANGLES class submarines for CSRR, RFDACS, BRR-6/6B, SUBHDR, OE-538, ADVHDR and LBUCS. The contractor shall update
requirements from cradle to grave to include requirement documentation and approval accountability. The contractor shall provide requirement documentation to
the COR quarterly on 15 Jan, 15 Apr, 15 Jul, & 15 Oct (CDRL A012).

 

3.3.43.1           The contractor shall evaluate Engineering Changes (ECs) for training impacts to Submarine C4I training systems and Submarine C4I training
curriculum for CSRR, RFDACS, BRR-6/6B, SUBHDR, OE-538, ADVHDR and LBUCS, providing findings to the COR monthly, 30 DATO  and monthly on the 10th
(CDRL A012).

 

3.3.43.2           The contractor shall perform Validation/Verification on CSRR MRTS for SSBN, SSGN, VIRGINIA, and LOS ANGELES class training systems in the
Integration Testing Area (ITA) and Submarine homeport training sites.

 

3.3.43.3           The contractor shall provide support to Submarine C4I CSRR MRTS In-Process Reviews (IPRs), including Preliminary Design Reviews (PDRs),
Critical Design Reviews (CDRs), Team Trainer Readiness Reviews (T2R2s), and Installation Readiness Reviews (IRRs) for C4I Training Systems to include CSRR,
RFDACS, BRR-6/6B, SUBHDR, OE-538, ADVHDR and LBUCS. The contractor shall record, track, and report all action items to completion to the COR as required,
within 24 hours from request (CDRL A012).

3.3.43.4         The contractor shall evaluate the impact of Submarine C4I CSRR MRTS training systems Problem Reports (PRs) on CSRR, RFDACS, BRR-6/6B, SUBHDR, OE-538, ADVHDR and LBUCS
and shall recommend resolution and correction to the COR monthly, 30 DATO and monthly on the 10th (CDRL A012).

 

3.3.44 (CLIN 7302-PMW 770-OPN)

The contractor shall support SSC-ATL Training IPT by producing and updating the initial Navy Training System Plan (NTSP) course of instruction for systems in
production, to include Human Analysis Requirements Planning System (HARPS), and shall update NTSP training requirements within HARPS for systems in
production including CSRR, RFDACS, BRR-6/6B, SUBHDR, OE-538, and LBUCS.

 

3.3.44.1         The contractor shall provide technical representation at reoccurring or ad hoc C4I training systems meetings to support the initial training required
to support programs in production to include CSRR Configuration Control Review Board, (CCRB), CSRR MRTS CCRB, Command, Control, Communications,
Computers, & Intelligence Submarine Training Advisory Group (C-STAG), Submarine Force Mission Review Group (SFMRG), Team Trainer Design Working Group
(TTDRG), providing reports in appropriate formats. 

 

3.3.44.2          The contractor shall provide technical representation at Submarine C4I working group meetings such as CSRR MRTS In-Process Reviews (IPRs),
Preliminary Design Reviews (PDRs), Critical Design Reviews (CDRs), Design Build Management Team (DBMT), Team Trainer Readiness Reviews (T2R2s), and
Installation Readiness Reviews (IRRs) for C4I Training Systems in production to include CSRR, RFDACS, BRR-6/6B, SUBHDR, OE-538 and LBUCS.

 
3.3.44.3            The contractor shall produce and update the Submarine C4I Training course of instruction for systems in production, including CSRR Delta and CSRR Difference course of instruction for
SSBN, SSGN, VIRGINIA and LOS ANGELES class. The contractor shall deliver all CSRR courses of instruction to the COR as required, within 24 hours from request (CDRL A012).

 

3.3.44.4        The contractor shall produce Submarine C4I CSRR training reports to the COR, as required, within 24 hours from request (CDRL A012).
 
3.3.44.5          The contractor shall conduct Scenario Verification/Validation (SV/V) on Submarine C4I CSRR MRTS and shall report results of SV/V to the COR Semi Annually, based on the SV/V schedule
(CDRL A012).
 
3.3.44.6         The contractor shall provide Submarine C4I CSRR training reports to the COR, as required, within 24 hours from request (CDRL A012).
 
3.3.44.7         The contractor shall conduct Scenario Verification/Validation (SV/V) on Submarine C4I CSRR MRTS and shall report results of SV/V to the COR as required, within 24 hours from request
(CDRL A012).
 
3.3.45   (CLIN 7303-PMW 160-RTD&E)
The contractor shall develop Military Characteristics (MC), Software Requirements Specification (SRS), System Requirements Verification Matrix (SRVM), Training System Support Documentation
(TSSD), System Interface Manual (SIM), Lab Access Request (LAR), test plans and Fault Insertion Guides (FIGs) for SSBN, SSGN, VIRGINIA, and, LOS ANGELES class submarines for Advance
Digital Network System (ADNS) and Consolidated Afloat Network and Enterprise Services (CANES). The contractor shall update requirements from cradle to grave to include development of
requirements documentation and approval accountability. Provide requirement documentation deliverables to the COR quarterly on 15 Jan, 15 Apr, 15 Jul, & 15 Oct (CDRL A012).
 
3.3.45.1     The contractor evaluates Engineering Changes (ECs) for training impacts to Submarine C4I training systems and Submarine C4I training curriculum for CSRR Advance Digital Network
System (ADNS) and Consolidated Afloat Network and Enterprise Services (CANES). The contractor shall provide findings to the COR monthly, 30 DATO and monthly on the 10th (CDRL A012).

 

3.3.46   (CLIN 7304-PMW 160-OPN)

The contractor shall demonstrate in-depth knowledge of Navy Training System Plan (NTSP) to include Human Analysis Requirements Planning System (HARPS), and manage NTSP training
requirements within HARPS for CSRR Advance Digital Network System (ADNS) and Consolidated Afloat Network and Enterprise Services (CANES).
 
3.3.46.1      The contractor shall produce and update the Submarine C4I CSRR course of instruction for systems in production, to include CSRR Delta training for CSRR Advance Digital Network System
(ADNS) and Consolidated Afloat Network and Enterprise Services (CANES).  The contractor shall deliver all CSRR curriculums to the COR as required, within 24 hours from request (CDRL A012).
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3.3.47   (CLIN 7305-PMW 130-RTD&E)

The contractor shall develop Military Characteristics (MC), Software Requirements Specification (SRS), System Requirements Verification Matrix (SRVM), Training System Support Documentation
(TSSD), System Interface Manual (SIM), Lab Access Request (LAR), test plans and Fault Insertion Guides (FIGs) for SSBN, SSGN, VIRGINIA, and, LOS ANGLES class submarines for Crypto
Universal Enclosure (CUE), TACLANEs and KIVs. The contractor shall update requirements from cradle to grave to include development of requirements documentation and approval accountability.
The contractor shall provide requirements documentation deliverables to the COR quarterly on 15 Jan, 15 Apr, 15 Jul, & 15 Oct (CDRL A012).
 
3.3.47.1     The contractor shall evaluate Engineering Changes (ECs) for training impacts to Submarine C4I training systems and Submarine C4I training curriculum for CSRR for Crypto Universal
Enclosure (CUE), TACLANEs and KIVs.  The contractor shall provide findings to the COR monthly, 30 DATO and monthly on the 10th (CDRL A012).

 

3.3.48   (CLIN 7306-PMW 130-OPN)

The contractor shall maintain the Navy Training System Plan (NTSP) to include Human Analysis Requirements Planning System (HARPS), and shall maintain NTSP training requirements within HARPS
for CSRR Crypto Universal Enclosure (CUE), TACLANEs and KIVs.
 
3.3.48.1       The contractor shall produce and update the C4I CSRR formal course of instruction for systems in production including CSRR Delta training for CSRR Crypto Universal Enclosure (CUE),
TACLANEs and KIVs.   The contractor shall deliver all CSRR curriculums to the COR as required, within 24 hours from request (CDRL A012).
 
 
 
 

3.3.49   (CLIN 7307-PMW 170-RTD&E)

The contractor shall develop Military Characteristics (MC), Software Requirements Specification (SRS), System Requirements Verification Matrix (SRVM), Training
System Support Documentation (TSSD), System Interface Manual (SIM), Lab Access Request (LAR), test plans and Fault Insertion Guides (FIGs) for SSBN,
SSGN, VIRGINIA, and, LOS ANGLES class submarines for CSRR Digital Modular Radio (DMR), Global Broadcast System (GBS), Navy Multi-Band Terminal (NMT)
and Advance Time Division Multiplex Access Interface Processor (ATIP). The contractor shall update requirements from cradle to grave to include development of
requirements documentation and approval accountability.  The contractor shall provide requirement documentation deliverables to the COR quarterly on 15 Jan,
15 Apr, 15 Jul, & 15 Oct (CDRL A012).

 

3.3.49.1       The contractor shall evaluate Engineering Changes (ECs) for training impacts to Submarine C4I training systems and Submarine C4I training curriculum for CSRR Digital Modular Radio
(DMR), Global Broadcast System (GBS), Navy Multi-Band Terminal (NMT) and Advance Time Division Multiplex Access Interface Processor (ATIP).  The contractor shall provide findings to the COR
monthly, 30 DATO and monthly on the 10th (CDRL A012).

 

3.3.50   (CLIN 7308-PMW 170-OPN)

The contractor shall maintain the Navy Training System Plan (NTSP) to include Human Analysis Requirements Planning System (HARPS), and manage NTSP training requirements within HARPS for
CSRR Digital Modular Radio (DMR), Global Broadcast System (GBS), Navy Multi-Band Terminal (NMT) and Advance Time Division Multiplex Access Interface Processor (ATIP).
3.3.50.1        The contractor shall produce and update the Submarine C4I CSRR course of instruction for systems in production to include CSRR Delta training for CSRR Digital Modular Radio (DMR),
Global Broadcast System (GBS), Navy Multi-Band Terminal (NMT) and Advance Time Division Multiplex Access Interface Processor (ATIP).   The contractor shall deliver all CSRR curriculums to the
COR as required, within 24 hours from request (CDRL A012).

 

3.3.51    (CLIN 7309-NAVSEA 07TR-ECS-OMN)

The contractor shall develop Military Characteristics (MC), Software Requirements Specification (SRS), System Requirements Verification Matrix (SRVM), Training
System Support Documentation (TSSD), System Interface Manual (SIM), Lab Access Request (LAR), test plans and Fault Insertion Guides (FIGs) for SSBN,
SSGN, VIRGINIA, and, LOS ANGLES class submarines for CSRR NAVMACs. The contractor shall update requirements from cradle to grave to include development
of requirement documentation and approval accountability. The contractor shall provide requirement documentation deliverables to the COR quarterly on 15 Jan,
15 Apr, 15 Jul, & 15 Oct (CDRL A012).

 
3.3.51.1      The contractor shall evaluate Engineering Changes (ECs) for training impacts to Submarine C4I training systems and Submarine C4I training curriculum for CSRR NAVMACs. The contractor
shall provide findings to the COR monthly, 30 DATO and monthly on the 10th (CDRL A012).
 
3.3.52  (CLIN 7310-NAVSEA 450-VIRGINIA, OHIO Replacement-SCN)
            The contractor shall maintain the Navy Training System Plan (NTSP) to include Human Analysis Requirements Planning System (HARPS), and manage NTSP training requirements within
HARPS for CSRR NAVMACs.
 
3.3.52.1     The contractor shall maintain Submarine C4I CSRR formal curriculum, CSRR Delta and CSRR Difference for CSRR NAVMACs. Deliver all CSRR curriculums to the COR as required, within 24
hours from request (CDRL A012).
 
 
 
3.3.53  (CLIN 7311 - PMW 760 - RDT&E)
In support of COMSUBPAC N74/N75, the contractor shall create and update Military Characteristics (MC), Software Requirements Specification (SRS), System Requirements Verification Matrix (SRVM),
Training System Support Documentation (TSSD), System Interface Manual (SIM), Lab Access Request (LAR), test plans and Fault Insertion Guides (FIGs) for SSBN, SSGN, VIRGINIA, LOS ANGLES and
SEAWOLF class submarines.   The contractor shall deliver all CSRR curriculums to the COR as required, within 24 hours from request (CDRL A012).

 

3.3.53.1     The contractor shall create and update Submarine C4I CSRR formal curriculum, CSRR Delta and CSRR Difference for Submarine C4I training systems.
The contractor shall deliver all CSRR curriculums to the COR as required, within 24 hours from request (CDRL A012).

3.3.53.2           The contractor shall provide support to theC4I training liaison; the contractor shall provide technical representation at quarterly training meetings with all COMSUBPAC N74/N75 C4I training
officers to ensure all aspects of Submarine Communications training are being addressed.
 
3.3.54  (CLIN 7312 -PMW 760 OPN)

The contractor shall demonstrate in-depth knowledge of Navy Training System Plan (NTSP).  To include Human Analysis Requirements Planning System (HARPS)
and manage NTSP training requirements within HARPS for Guided Missile Destroyer (DDG), Amphibious Transport Dock (LPD), Littoral Combat Ship (LCS), Coast
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Guard National Security Cutter (CGNSC) and Coast Guard Offshore Patrol Cutter (CGOPC).

 

3.3.54.1  The contractor shall provide technical representation at reoccurring or ad hoc C4I training systems requirement development meetings to include, MRTS
CCRB, Surface Communications Training Management Meetings (SCTMT) meetings and or provide meeting agenda and minutes when directed by the COR 30
DATO. And monthly on the 10th (CDRL A012).

 

3.3.54.2    The contractor shall support COR with C4I MRTS In-Process Reviews (IPRs) such as Preliminary Design Reviews (PDRs), Critical Design Reviews (CDRs),
Team Trainer Readiness Reviews (T2R2s), and Installation Readiness Reviews (IRRs) for C4I Training Systems to include Guided Missile Destroyer (DDG),
Amphibious Transport Dock (LPD), Littoral Combat Ship (LCS), Coast Guard National Security Cutter (CGNSC) and Coast Guard Offshore Patrol Cutter (CGOPC). 
The contractor shall record and report all action items until adjudicated by sponsor monthly, 30 DATO and monthly on the 10th (CDRL A012).

 
3.3.54.3     The contractor shall support  COR as C4I training  liaison; establish a weekly and/or bi-weekly training meeting with all C4I training stakeholders to ensure all aspects of Communications training
is being addressed, coordinate within 24 hours from request, as required (CDRL A012).

 

3.3.54.4   The contractor shall support COR by developing and or updating C4I training briefs for Design Build Management Team (DBMT) meetings by bringing issues and concerns to the forefront and
acknowledging C4I training accomplishments by reporting to the COR as required, within 24 hours from request (CDRL A012).
 
 
3.3.54.5    The contractor shall demonstrate knowledge and the ability to develop and or update C4I formal curriculum, C4I Delta and C4I Difference for Guided Missile Destroyer (DDG), Amphibious
Transport Dock (LPD), Littoral Combat Ship (LCS), Coast Guard National Security Cutter (CGNSC) and Coast Guard Offshore Patrol Cutter (CGOPC) class curriculum to include knowledge of Naval
Education Training (NAVEDTRA) manuals 130A/132 and Training Project Plans (TPPs).  Deliver all  curriculums to the COR as required  within 24 hours from request (CDRL A012).
 
3.3.54.6   The contractor shall provide communications operator and maintenance in accordance with approved Life Cycle Support (LCS) training schedule.  The contract shall submit completed training
reports to the COR, as required, within 24 hours from request (CDRL A012).
 
3.3.54. 7  The contractor shall conduct Scenario Verification/Validation (SV/V) on Surface C4I MRTS.  Report results of SV/V to the COR Semi Annually, twice a year based on the SV/V schedule (CDRL
A012).
 
3.3.55  (CLIN 7313 - USMC Marine Corps System Command- PMC)

The contractor shall create and update Military Characteristics (MC), Software Requirements Specification (SRS), System Requirements Verification Matrix
(SRVM), Training System Support Documentation (TSSD), System Interface Manual (SIM), Lab Access Request (LAR), test plans and Fault Insertion Guides
(FIGs) for VIRGINIA, and OHIO class replacement. The contractor shall update requirements from cradle to grave to include updates to requirement
documentation and approval accountability.  The contractor shall provide requirements documentation deliverables to the COR quarterly on 15 Jan, 15 Apr, 15 Jul,
& 15 Oct (CDRL A012).

 

3.3.55.1      The contractor shall evaluate Engineering Changes (ECs) for training impacts to Submarine C4I training systems and Submarine C4I training
curriculum for VIRGINIA, and, OHIO class replacement. The contractor shall provide findings to the COR monthly, 30 DATO and monthly on the 10th (CDRL A012).

 

3.3.55.2     The contractor shall perform Validation/Verification on CSRR MRTS for VIRGINIA and, OHIO class replacement training systems in the Integration
Testing Area (ITA) and at Submarine homeport training sites.

 

3.3.55.3       The contractor shall provide technical representation at Submarine C4I CSRR MRTS In-Process Reviews (IPRs), Preliminary Design Reviews (PDRs), Critical Design Reviews (CDRs), Team
Trainer Readiness Reviews (T2R2s), and Installation Readiness Reviews (IRRs) for VIRGINIA and OHIO replacement class C4I Training Systems.  The contractor shall record and report all action items
until adjudicated by sponsor monthly, 30 DATO and monthly on the 10th (CDRL A012).
 
3.3.55.4      The contractor shall evaluate the impact of Submarine C4I CSRR MRTS training systems Problem Report (PRs) on VIRGINIA and, OHIO replacement class, and shall provide recommendations
for resolution and correction to the COR monthly, 30 DATO and monthly on the 10th (CDRL A012).

 
3.3.55.5      The contractor shall update the Navy Training System Plan (NTSP) to include Human Analysis Requirements Planning System (HARPS) and manage NTSP training requirements within
HARPS for VIRGINIA and OHIO replacement class.

 

 

3.3.55.6     The contractor shall update Submarine C4I CSRR formal curriculum, CSRR Delta and CSRR Difference for VIRGINIA, and, OHIO replacement class curriculum, to include Naval Education
Training (NAVEDTRA) manuals 130A/132 and Training Project Plans (TPPs). The contractor shall deliver all CSRR curriculums to the COR as required, within 24 hours from request (CDRL A012).

 

3.3.55.7   The contractor shall provide Submarine C4I CSRR training for VIRGINIA and OHIO replacement class, and shall submit training reports to the COR, as required, within 24 hours from request
(CDRL A012).

 

3.3.55.8   The contractor shall provide technical representation and shall record meeting agendas and minutes at reoccurring or ad hoc C4I training systems
requirement development meetings to include VIRGINIA and OHIO replacement class CCRB, OHIO Team Trainer Design Working Group (TTDRG) meetings and
shall provide meeting agenda and minutes to the COR monthly, 30 DATO and monthly on the 10th (CDRL A012).

 

3.3.57  (CLIN 7401-PMW 770-RTD&E)

The contractor shall develop Military Characteristics (MC), Software Requirements Specification (SRS), System Requirements Verification Matrix (SRVM), Training
System Support Documentation (TSSD), System Interface Manual (SIM), Lab Access Request (LAR), test plans and Fault Insertion Guides (FIGs) for SSBN,
SSGN, VIRGINIA, and, LOS ANGLES class submarines for CSRR, RFDACS, BRR-6/6B, SUBHDR, OE-538, ADVHDR and LBUCS. The contractor shall update
requirements from cradle to grave to include requirement documentation and approval accountability. The contractor shall provide requirement documentation to
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the COR quarterly on 15 Jan, 15 Apr, 15 Jul, & 15 Oct (CDRL A012).

 

3.3.57.1           The contractor shall evaluate Engineering Changes (ECs) for training impacts to Submarine C4I training systems and Submarine C4I training
curriculum for CSRR, RFDACS, BRR-6/6B, SUBHDR, OE-538, ADVHDR and LBUCS, providing findings to the COR monthly, 30 DATO  and monthly on the 10th
(CDRL A012).

 

3.3.57.2           The contractor shall perform Validation/Verification on CSRR MRTS for SSBN, SSGN, VIRGINIA, and LOS ANGELES class training systems in the
Integration Testing Area (ITA) and Submarine homeport training sites.

 

3.3.57.3           The contractor shall provide support to Submarine C4I CSRR MRTS In-Process Reviews (IPRs), including Preliminary Design Reviews (PDRs),
Critical Design Reviews (CDRs), Team Trainer Readiness Reviews (T2R2s), and Installation Readiness Reviews (IRRs) for C4I Training Systems to include CSRR,
RFDACS, BRR-6/6B, SUBHDR, OE-538, ADVHDR and LBUCS. The contractor shall record, track, and report all action items to completion to the COR as required,
within 24 hours from request (CDRL A012).

 
3.3.57.4         The contractor shall evaluate the impact of Submarine C4I CSRR MRTS training systems Problem Reports (PRs) on CSRR, RFDACS, BRR-6/6B, SUBHDR, OE-538, ADVHDR and LBUCS
and shall recommend resolution and correction to the COR monthly, 30 DATO and monthly on the 10th (CDRL A012).

 

 

 

 

3.3.58 (CLIN 7402-PMW 770-OPN)

The contractor shall support SSC-ATL Training IPT by producing and updating the initial Navy Training System Plan (NTSP) course of instruction for systems in
production, to include Human Analysis Requirements Planning System (HARPS), and shall update NTSP training requirements within HARPS for systems in
production including CSRR, RFDACS, BRR-6/6B, SUBHDR, OE-538, and LBUCS.

 

3.3.58.1        The contractor shall provide technical representation at reoccurring or ad hoc C4I training systems meetings to support the initial training required
to support programs in production to include CSRR Configuration Control Review Board, (CCRB), CSRR MRTS CCRB, Command, Control, Communications,
Computers, & Intelligence Submarine Training Advisory Group (C-STAG), Submarine Force Mission Review Group (SFMRG), Team Trainer Design Working Group
(TTDRG), providing reports in appropriate formats. 

 

3.3.58.2          The contractor shall provide technical representation at Submarine C4I working group meetings such as CSRR MRTS In-Process Reviews (IPRs),
Preliminary Design Reviews (PDRs), Critical Design Reviews (CDRs), Design Build Management Team (DBMT), Team Trainer Readiness Reviews (T2R2s), and
Installation Readiness Reviews (IRRs) for C4I Training Systems in production to include CSRR, RFDACS, BRR-6/6B, SUBHDR, OE-538 and LBUCS.

 

3.3.58.3            The contractor shall produce and update the Submarine C4I Training course of instruction for systems in production, including CSRR Delta and
CSRR Difference course of instruction for SSBN, SSGN, VIRGINIA and LOS ANGELES class. The contractor shall deliver all CSRR courses of instruction to the COR as
required, within 24 hours from request (CDRL A012).

 

3.3.58.4        The contractor shall produce Submarine C4I CSRR training reports to the COR, as required, within 24 hours from request (CDRL A012).
 
3.3.58.5          The contractor shall conduct Scenario Verification/Validation (SV/V) on Submarine C4I CSRR MRTS and shall report results of SV/V to the COR Semi Annually, based on the SV/V schedule
(CDRL A012).
 
3.3.58.6         The contractor shall provide Submarine C4I CSRR training reports to the COR, as required, within 24 hours from request (CDRL A012).
 
3.3.58.7          The contractor shall conduct Scenario Verification/Validation (SV/V) on Submarine C4I CSRR MRTS and shall report results of SV/V to the COR as required, within 24 hours from request
(CDRL A012).
 
3.3.59   (CLIN 7403-PMW 160-RTD&E)

The contractor shall develop Military Characteristics (MC), Software Requirements Specification (SRS), System Requirements Verification Matrix (SRVM), Training
System Support Documentation (TSSD), System Interface Manual (SIM), Lab Access Request (LAR), test plans and Fault Insertion Guides (FIGs) for SSBN,
SSGN, VIRGINIA, and, LOS ANGELES class submarines for Advance Digital Network System (ADNS) and Consolidated Afloat Network and Enterprise Services
(CANES). The contractor shall update requirements from cradle to grave to include development of requirements documentation and approval accountability.
Provide requirement documentation deliverables to the COR quarterly on 15 Jan, 15 Apr, 15 Jul, & 15 Oct (CDRL A012).

 
3.3.59.1     The contractor evaluates Engineering Changes (ECs) for training impacts to Submarine C4I training systems and Submarine C4I training curriculum for CSRR Advance Digital Network
System (ADNS) and Consolidated Afloat Network and Enterprise Services (CANES). The contractor shall provide findings to the COR monthly, 30 DATO and monthly on the 10th (CDRL A012).

 

3.3.60   (CLIN 7304-PMW 160-OPN)

The contractor shall demonstrate in-depth knowledge of Navy Training System Plan (NTSP) to include Human Analysis Requirements Planning System (HARPS), and manage NTSP training
requirements within HARPS for CSRR Advance Digital Network System (ADNS) and Consolidated Afloat Network and Enterprise Services (CANES).
 
3.3.60.1      The contractor shall produce and update the Submarine C4I CSRR course of instruction for systems in production, to include CSRR Delta training for CSRR Advance Digital Network System
(ADNS) and Consolidated Afloat Network and Enterprise Services (CANES).  The contractor shall deliver all CSRR curriculums to the COR as required, within 24 hours from request (CDRL A012).
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3.3.61   (CLIN 7405-PMW 130-RTD&E)

The contractor shall develop Military Characteristics (MC), Software Requirements Specification (SRS), System Requirements Verification Matrix (SRVM), Training System Support Documentation
(TSSD), System Interface Manual (SIM), Lab Access Request (LAR), test plans and Fault Insertion Guides (FIGs) for SSBN, SSGN, VIRGINIA, and, LOS ANGLES class submarines for Crypto
Universal Enclosure (CUE), TACLANEs and KIVs. The contractor shall update requirements from cradle to grave to include development of requirements documentation and approval accountability.
The contractor shall provide requirements documentation deliverables to the COR quarterly on 15 Jan, 15 Apr, 15 Jul, & 15 Oct (CDRL A012).
 
3.3.61.1     The contractor shall evaluate Engineering Changes (ECs) for training impacts to Submarine C4I training systems and Submarine C4I training curriculum for CSRR for Crypto Universal
Enclosure (CUE), TACLANEs and KIVs.  The contractor shall provide findings to the COR monthly, 30 DATO and monthly on the 10th (CDRL A012).

 

3.3.62   (CLIN 7306-PMW 130-OPN)

The contractor shall maintain the Navy Training System Plan (NTSP) to include Human Analysis Requirements Planning System (HARPS), and shall maintain NTSP training requirements within HARPS
for CSRR Crypto Universal Enclosure (CUE), TACLANEs and KIVs.
 
3.3.62.1       The contractor shall produce and update the C4I CSRR formal course of instruction for systems in production including CSRR Delta training for CSRR Crypto Universal Enclosure (CUE),
TACLANEs and KIVs.   The contractor shall deliver all CSRR curriculums to the COR as required, within 24 hours from request (CDRL A012).
 

3.3.63  (CLIN 7407-PMW 170-RTD&E)

The contractor shall develop Military Characteristics (MC), Software Requirements Specification (SRS), System Requirements Verification Matrix (SRVM), Training
System Support Documentation (TSSD), System Interface Manual (SIM), Lab Access Request (LAR), test plans and Fault Insertion Guides (FIGs) for SSBN,
SSGN, VIRGINIA, and, LOS ANGLES class submarines for CSRR Digital Modular Radio (DMR), Global Broadcast System (GBS), Navy Multi-Band Terminal (NMT)
and Advance Time Division Multiplex Access Interface Processor (ATIP). The contractor shall update requirements from cradle to grave to include development of
requirements documentation and approval accountability.  The contractor shall provide requirement documentation deliverables to the COR quarterly on 15 Jan,
15 Apr, 15 Jul, & 15 Oct (CDRL A012).

 

3.3.63.1       The contractor shall evaluate Engineering Changes (ECs) for training impacts to Submarine C4I training systems and Submarine C4I training curriculum for CSRR Digital Modular Radio
(DMR), Global Broadcast System (GBS), Navy Multi-Band Terminal (NMT) and Advance Time Division Multiplex Access Interface Processor (ATIP).  The contractor shall provide findings to the COR
monthly, 30 DATO and monthly on the 10th (CDRL A012).

 

3.3.64   (CLIN 7408-PMW 170-OPN)

The contractor shall maintain the Navy Training System Plan (NTSP) to include Human Analysis Requirements Planning System (HARPS), and manage NTSP training requirements within HARPS for
CSRR Digital Modular Radio (DMR), Global Broadcast System (GBS), Navy Multi-Band Terminal (NMT) and Advance Time Division Multiplex Access Interface Processor (ATIP).
 
3.3.64.1       The contractor shall produce and update the Submarine C4I CSRR course of instruction for systems in production to include CSRR Delta training for CSRR Digital Modular Radio (DMR),
Global Broadcast System (GBS), Navy Multi-Band Terminal (NMT) and Advance Time Division Multiplex Access Interface Processor (ATIP).   The contractor shall deliver all CSRR curriculums to the
COR as required, within 24 hours from request (CDRL A012).

 

3.3.65    (CLIN 7409-NAVSEA 07TR-ECS-OMN)
The contractor shall develop Military Characteristics (MC), Software Requirements Specification (SRS), System Requirements Verification Matrix (SRVM), Training System Support Documentation
(TSSD), System Interface Manual (SIM), Lab Access Request (LAR), test plans and Fault Insertion Guides (FIGs) for SSBN, SSGN, VIRGINIA, and, LOS ANGLES class submarines for CSRR
NAVMACs. The contractor shall update requirements from cradle to grave to include development of requirement documentation and approval accountability. The contractor shall provide requirement
documentation deliverables to the COR quarterly on 15 Jan, 15 Apr, 15 Jul, & 15 Oct (CDRL A012).
 
3.3.65.1     The contractor shall evaluate Engineering Changes (ECs) for training impacts to Submarine C4I training systems and Submarine C4I training curriculum for CSRR NAVMACs. The contractor
shall provide findings to the COR monthly, 30 DATO and monthly on the 10th (CDRL A012).
 
3.3.66  (CLIN 7410-NAVSEA 450-VIRGINIA, OHIO Replacement-SCN)
The contractor shall maintain the Navy Training System Plan (NTSP) to include Human Analysis Requirements Planning System (HARPS), and manage NTSP training requirements within HARPS for
CSRR NAVMACs.
 

3.3.66.1     The contractor shall maintain Submarine C4I CSRR formal curriculum, CSRR Delta and CSRR Difference for CSRR NAVMACs. Deliver all CSRR
curriculums to the COR as required, within 24 hours from request (CDRL A012).

 
 
 
 
 
 
 
3.3.67  (CLIN 7411 - PMW 760 - RDT&E)
In support of COMSUBPAC N74/N75, the contractor shall create and update Military Characteristics (MC), Software Requirements Specification (SRS), System Requirements Verification Matrix (SRVM),
Training System Support Documentation (TSSD), System Interface Manual (SIM), Lab Access Request (LAR), test plans and Fault Insertion Guides (FIGs) for SSBN, SSGN, VIRGINIA, LOS ANGLES and
SEAWOLF class submarines.   The contractor shall deliver all CSRR curriculums to the COR as required, within 24 hours from request (CDRL A012).

 

3.3.67.1     The contractor shall create and update Submarine C4I CSRR formal curriculum, CSRR Delta and CSRR Difference for Submarine C4I training systems. The contractor shall deliver all CSRR
curriculums to the COR as required, within 24 hours from request (CDRL A012).
 

3.3.67.2     The contractor shall provide support to theC4I training liaison; the contractor shall provide technical representation at quarterly training meetings with
all COMSUBPAC N74/N75 C4I training officers to ensure all aspects of Submarine Communications training are being addressed.

3.3.68 (CLIN 7412 -PMW 760 OPN)

  The contractor shall demonstrate in-depth knowledge of Navy Training System Plan (NTSP).  To include Human Analysis Requirements Planning System (HARPS)
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and manage NTSP training requirements within HARPS for Guided Missile Destroyer (DDG), Amphibious Transport Dock (LPD), Littoral Combat Ship (LCS), Coast
Guard National Security Cutter (CGNSC) and Coast Guard Offshore Patrol Cutter (CGOPC).

 

3.3.68.1  The contractor shall provide technical representation at reoccurring or ad hoc C4I training systems requirement development meetings to include, MRTS
CCRB, Surface Communications Training Management Meetings (SCTMT) meetings and or provide meeting agenda and minutes when directed by the COR 30
DATO. And monthly on the 10th (CDRL A012).

 

3.3.68.2  The contractor shall support COR with C4I MRTS In-Process Reviews (IPRs) such as Preliminary Design Reviews (PDRs), Critical Design Reviews (CDRs),
Team Trainer Readiness Reviews (T2R2s), and Installation Readiness Reviews (IRRs) for C4I Training Systems to include Guided Missile Destroyer (DDG),
Amphibious Transport Dock (LPD), Littoral Combat Ship (LCS), Coast Guard National Security Cutter (CGNSC) and Coast Guard Offshore Patrol Cutter (CGOPC). 
The contractor shall record and report all action items until adjudicated by sponsor monthly, 30 DATO and monthly on the 10th (CDRL A012).

 
3.3.68.3   The contractor shall support  COR as C4I training  liaison; establish a weekly and/or bi-weekly training meeting with all C4I training stakeholders to ensure all aspects of Communications training is
being addressed, coordinate within 24 hours from request, as required (CDRL A012).

 

3.3.68.4   The contractor shall support COR by developing and or updating C4I training briefs for Design Build Management Team (DBMT) meetings by bringing issues and concerns to the forefront and
acknowledging C4I training accomplishments by reporting to the COR as required, within 24 hours from request (CDRL A012).
 
3.3.68.5    The contractor shall demonstrate knowledge and the ability to develop and or update C4I formal curriculum, C4I Delta and C4I Difference for Guided Missile Destroyer (DDG), Amphibious
Transport Dock (LPD), Littoral Combat Ship (LCS), Coast Guard National Security Cutter (CGNSC) and Coast Guard Offshore Patrol Cutter (CGOPC) class curriculum to include knowledge of Naval
Education Training (NAVEDTRA) manuals 130A/132 and Training Project Plans (TPPs).  Deliver all  curriculums to the COR as required  within 24 hours from request (CDRL A012).
 
3.3.68.6   The contractor shall provide communications operator and maintenance in accordance with approved Life Cycle Support (LCS) training schedule.  The contract shall submit completed training
reports to the COR, as required, within 24 hours from request (CDRL A012).
 
3.3.68. 7 The contractor shall conduct Scenario Verification/Validation (SV/V) on Surface C4I MRTS.  Report results of SV/V to the COR Semi Annually, twice a year based on the SV/V schedule (CDRL
A012).
 
3.3.69  (CLIN 7413 - USMC Marine Corps System Command- PMC)

The contractor shall create and update Military Characteristics (MC), Software Requirements Specification (SRS), System Requirements Verification Matrix
(SRVM), Training System Support Documentation (TSSD), System Interface Manual (SIM), Lab Access Request (LAR), test plans and Fault Insertion Guides
(FIGs) for VIRGINIA, and OHIO class replacement. The contractor shall update requirements from cradle to grave to include updates to requirement
documentation and approval accountability.  The contractor shall provide requirements documentation deliverables to the COR quarterly on 15 Jan, 15 Apr, 15 Jul,
& 15 Oct (CDRL A012).

 

3.3.69.1      The contractor shall evaluate Engineering Changes (ECs) for training impacts to Submarine C4I training systems and Submarine C4I training
curriculum for VIRGINIA, and, OHIO class replacement. The contractor shall provide findings to the COR monthly, 30 DATO and monthly on the 10th (CDRL A012).

 

3.3.69.2     The contractor shall perform Validation/Verification on CSRR MRTS for VIRGINIA and, OHIO class replacement training systems in the Integration
Testing Area (ITA) and at Submarine homeport training sites.

 

3.3.69.3       The contractor shall provide technical representation at Submarine C4I CSRR MRTS In-Process Reviews (IPRs), Preliminary Design Reviews (PDRs), Critical Design Reviews (CDRs), Team
Trainer Readiness Reviews (T2R2s), and Installation Readiness Reviews (IRRs) for VIRGINIA and OHIO replacement class C4I Training Systems.  The contractor shall record and report all action items
until adjudicated by sponsor monthly, 30 DATO and monthly on the 10th (CDRL A012).
 
3.3.69.4      The contractor shall evaluate the impact of Submarine C4I CSRR MRTS training systems Problem Report (PRs) on VIRGINIA and, OHIO replacement class, and shall provide recommendations
for resolution and correction to the COR monthly, 30 DATO and monthly on the 10th (CDRL A012).

 
3.3.69.5      The contractor shall update the Navy Training System Plan (NTSP) to include Human Analysis Requirements Planning System (HARPS) and manage NTSP training requirements within
HARPS for VIRGINIA and OHIO replacement class.

 

3.3.69.6     The contractor shall update Submarine C4I CSRR formal curriculum, CSRR Delta and CSRR Difference for VIRGINIA, and, OHIO replacement class
curriculum, to include Naval Education Training (NAVEDTRA) manuals 130A/132 and Training Project Plans (TPPs). The contractor shall deliver all CSRR curriculums
to the COR as required, within 24 hours from request (CDRL A012).

 

3.3.69.7   The contractor shall provide Submarine C4I CSRR training for VIRGINIA and OHIO replacement class, and shall submit training reports to the COR, as
required, within 24 hours from request (CDRL A012).

 

3.3.69.8   The contractor shall provide technical representation and shall record meeting agendas and minutes at reoccurring or ad hoc C4I training systems requirement development meetings to include
VIRGINIA and OHIO replacement class CCRB, OHIO Team Trainer Design Working Group (TTDRG) meetings and shall provide meeting agenda and minutes to the COR monthly, 30 DATO and
monthly on the 10th (CDRL A012).
 
4.0             INFORMATION TECHNOLOGY (IT) SERVICES REQUIREMENTS
 
 
4.1             INFORMATION TECHNOLOGY (IT) GENERAL REQUIREMENTS
 
When applicable, the contractor shall be responsible for the following:
 
4.1.1          Ensure that no production systems are operational on any RDT&E network.
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4.1.2          Follow DoDI 8510.01 of 12 Mar 2014 when deploying, integrating, and implementing IT capabilities.
 
4.1.3          Migrate all Navy Ashore production systems to the NMCI environment where available.
 
4.1.4          Work with government personnel to ensure compliance with all current Navy IT & cybersecurity policies, including those pertaining to Cyber Asset Reduction and Security (CARS).
 
4.1.5          Follow SECNAVINST 5239.3B of 17 June 2009 & DoDI 8510.01 of 12 Mar 2014 prior to integration and implementation of IT solutions or systems.
 
4.1.6          Register any contractor-owned or contractor-maintained IT systems utilized on task order in the Department of Defense IT Portfolio Registry (DITPR)-DON.
 
4.2             ACQUISITION OF COMMERCIAL SOFTWARE PRODUCTS, HARDWARE, AND RELATED SERVICES
 
Contractors recommending or purchasing commercial software products, hardware, and related services supporting Navy programs and projects shall ensure they recommend or procure items from approved
sources in accordance with the latest DoN and DoD policies.
 
4.2.1          DoN Enterprise Licensing Agreement/DoD Enterprise Software Initiative Program
Pursuant to DoN Memorandum – Mandatory use of DoN Enterprise Licensing Agreement (ELA) dtd 22 Feb 12, contractors that are authorized to use Government supply sources per FAR 51.101 shall verify
if the product is attainable through DoN ELAs and if so, procure that item in accordance with appropriate ELA procedures.  If an item is not attainable through the DoN ELA program, contractors shall then
utilize DoD Enterprise Software Initiative (ESI) program (see DFARS 208.74) and government-wide SmartBuy program (see DoD memo dtd 22 Dec 05).  The contractor shall ensure any items purchased
outside these programs have the required approved waivers as applicable to the program. 
 
4.2.2          DoN Application and Database Management System (DADMS)
The contractor shall ensure that no Functional Area Manager (FAM) disapproved applications are integrated, installed or operational on Navy networks. The contractor shall ensure that all databases that use
database management systems (DBMS) designed, implemented, and/or hosted on servers and/or mainframes supporting Navy applications and systems be registered in DoN Application and Database
Management System (DADMS) and are FAM approved. All integrated, installed, or operational applications hosted on Navy networks must also be registered in DADMS and approved by the FAM.  No
operational systems or applications will be integrated, installed, or operational on the RDT&E network.
 
4.3             SECTION 508 COMPLIANCE
 
The contractor shall ensure that all software recommended, procured, and/or developed is compliant with Section 508 of the Rehabilitation Act of 1973, 26 CFR Part 1194 and pursuant to SPAWARINST
5721.1B of 17 Nov 2009.  In accordance with FAR 39.204, this requirement does not apply to contractor acquired software that is incidental to the task, software procured/developed to support a program or
system designated as a National Security System (NSS) or if the product is located in spaces frequented only by service personnel for maintenance, repair or occasional monitoring of equipment.
 
 
5.0             TASK ORDER ADMINISTRATION
 
Task Order Administration is required; it provides the government a means for TO management and monitoring.  Regardless of the level of support, the ultimate objective of the contractor is ensuring the
government’s requirements are met, delivered on schedule, and performed within budget.
 
5.1             TASK ORDER LIAISON
 
The contractor shall assign a technical single point of contact, also known as the Program Manager (PM) who shall coordinate performance of all requirements within the PWS with the government
Contracting Officer and Contracting Officer’s Representative (COR), as applicable. Work closely with the government Contracting Officer and Contracting Officer’s Representative (COR), as applicable.  
  The contractor PM, located in the contractor’s facility, shall ultimately be responsible for ensuring that the contractor’s performance meets all government contracting requirements within cost and schedule.  
PM shall have the requisite authority for full control over all company resources necessary for task order.  The PM shall have authority to approve task order modifications in emergent situations.
 Responsibilities shall also include, but not be limited to, the following: personnel management; management of government material and assets; and personnel and facility security.  In support of open
communication, the contractor is to initiate periodic meetings with the COR.
 
 
5.2             TASK ORDER MONITORING AND MAINTENANCE
 
The contractor shall have processes established in order to provide all necessary resources and documentation during various times throughout the day in order to facilitate a timely modification.  To address
urgent requirements, the contractor shall have processes established during business and non-business hours/days in order to provide all necessary documentation and resources when requested. 
 
 
 
5.2.1          Task Order Administration Documentation
Various types of TO administration documents are required throughout the life of the task order.  The contractor shall provide the following documentation, unless otherwise specified:
 
 
5.2.1.1       Task Order Status Report (TOSR)
Task Order Status Reports are to be developed and submitted monthly as cited in the requirements of each task order.  The prime shall be responsible for collecting, integrating, and reporting all subcontractor
reports.  The TOSR includes the following variations of reports:
 
(a)              Monthly TOSR – A TOSR (CDRL A003) shall be developed and submitted 30 DATO on the 10th of each month and due NLT 10th of each month for those months the TO is active.  The
contractor shall report on various TO functions: performance, schedule, financial, business relations, and staffing plan/key personnel.  See applicable DD Form 1423 for additional reporting details and
3.2.2distribution instructions.  This CDRL includes a Staffing Plan (Attachment 1), Personnel Listing (Attachment 2), and Government Furnished Property (GFP) Template (Attachment 3) necessary for
additional data collection.
The status report shall, as a minimum, include the following items and data:
1.         Percentage of work completed per ship/sub/shore command and system
2.         Percentage of funds expended per ship/sub/shore command and system
3.         Updates to the Cost and Schedule Milestone (CDRL A002) One time with revisions (ONE/R) NLT 10 DATO, revision NLT 7 days after receipt of Government review, and narratives to explain any variances.
4.         Provide notification when obligated costs will exceed 75% of the amount authorized
 
(b)          Data Calls – When necessary, a data call report shall be e-mailed to the COR within six working hours of the request, unless otherwise specified by task order.  All information provided shall be the
most current.  Cost and funding data shall reflect real-time balances.  Report shall account for all planned, obligated, and expended charges and hours.  Depending on requirement, the report shall include the
following items and data:
1.         Percentage of work completed
2.         Percentage of funds expended
3.         Updates to the POA&M and narratives to explain any variances
4.         List of personnel (by location, security clearance, quantity)
5.         Most current GFP and/or CAP listing
 
5.2.1.2       Task Order Closeout Report
A TO Closeout Report (CDRL A009)  shall be developed and submitted  One time, NLT 30 days after the TO completion date.  Prime shall be responsible for collecting, integrating, and reporting all
subcontracting information.  See applicable DD Form 1423 for additional reporting details and distribution instructions.
 
5.2.1.3       Enterprise-wide Contractor Manpower Reporting Application
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Pursuant to NMCARS 5237.102-90, the contractor shall report all contractor labor hours (including subcontractor labor hours) required for performance of services provided under this task order for the DoD
via a secure data collection website – Enterprise-wide Contractor Manpower Reporting Application (eCMRA).  The Product/Service Codes (PSC) for contracted services excluded from reporting are as
follows:
            (1)  W, Lease/Rental of Equipment;
            (2)  X, Lease/Rental of Facilities;
            (3)  Y, Construction of Structures and Facilities;
            (4)  S, Utilities ONLY;
            (5)  V, Freight and Shipping ONLY.
 
The contractor shall completely fill-in all required data fields using the following web address: https://www.ecmra.mil/Default.aspx. Reporting inputs consists of labor hours executed during the task order
period of performance within each Government fiscal year (FY) which runs from October 1 through September 30.  While inputs may be reported any time during the FY, the contractor shall report all data no
later than October 31 of each calendar year.  Contractors may direct questions to the help desk at http://www.ecrma.mil/.
 
 
5.2.1.4       WAWF Invoicing Notification and Support Documentation
Pursuant to DFARS clause 252.232-7003 and 252.232-7006, the contractor shall submit payment requests and receiving reports using DoD Invoicing, Receipt, Acceptance, and Property Transfer (iRAPT)
application (part of the Wide Area Work Flow (WAWF) e-Business Suite) which is a secure Government web-based system for electronic invoicing, receipt, and acceptance.  The contractor shall provide
e-mail notification to the COR when payment requests are submitted to the iRAPT/WAWF and the contractor shall include cost back–up documentation (e.g., delivery receipts, time sheets, & material/travel
costs, etc.) to the invoice in iRAPT/WAWF.  When requested by the COR, the contractor shall directly provide a soft copy of the invoice and any supporting invoice documentation (CDRL A003) directly to
the COR within 24 hours of request to assist in validating the invoiced amount against the products/services provided during the billing cycle.
 
5.2.1.5      
Labor Rate Limitation Notification
For level of effort (LOE) service task orders (cost type, labor-hour and fixed-price) above the Simplified Acquisition Procedures (SAP) threshold, the contractor shall monitor the following labor rates as part
of the monthly TOSR (see CDRL A001 Attachment 2of Exhibit A – Personnel Listing).  The contractor shall deliver required notification if specified criteria and threshold values are met.  The ability of a
contractor to monitor labor rates effectively will be included in the task order Quality Assurance Surveillance Plan (QASP).
 
(a)        Fully burdened labor rates per individual (subcontractor included) – If the fully burdened rate (including fee, which also extends to prime contractor fee on subcontractor labor) of any individual in any
labor category exceeds the threshold amount of $182.00/hour and the individual’s rate was not disclosed in pre-award of the task order, the contractor shall send notice and rationale (CDRL A004) for the
identified labor rate to the COR who will then send appropriate notification to the Contracting Officer.  If the number of hours anticipated to be billed for an individual within one labor category is equal to or
less than 200 labor hours for any given period of performance (e.g., base period, option year 1, or option year 2) for this effort, the hours to be billed for the individual are excluded from the CDRL
notification.
 
(b)        Negotiated versus actual average labor rates variance – If the actual average labor rate (inclusive of fee) (total actual fully burdened labor costs “divided by” total number of hours performed)
compared to the negotiated average labor rate (total negotiated fully burdened labor costs “divided by” total number of hours negotiated) is greater than 20 %, the contractor shall send notice and rationale
(CDRL A004) of the rate variance to the COR who will then send appropriate notification to the Contracting Officer.  The contractor shall annotate the monthly percentage rate variance between the actual
average labor rate versus the negotiated average labor rate in the TOSR. 
 
5.2.1.6       ODC Limitation Notification
Contractors shall monitor Other Direct Costs (ODCs) as part of the monthly TOSR.  For this monitoring purpose, ODCs include incidental material, travel, and other non-labor costs (excluding subcontracting
and consultant labor cost) required in performance of the service.  For any given period of performance, if the cumulative total cost of ODCs exceeds the awarded total cost of ODCs (regardless of any
modifications to the awarded amount) by 10%, the contractor shall send notice and rationale (CDRL A004) for exceeding cost to the COR who will then send a memorandum signed by the PM (or equivalent)
to the Contracting Officer documenting the reasons justifying the increase of ODC.  The ability of a contractor to monitor ODCs will be included in the task order QASP.
 
5.3             EARNED VALUE MANAGEMENT (EVM)
 
In accordance with DoD policy, this TO does not require Earned Value Management (EVM) implementation due to: the majority of efforts on this TO is non-scheduled based (i.e., level of effort) and does not
lend itself to meaningful EVM information. 
 
6.0             QUALITY
 
6.1             QUALITY SYSTEM
Upon TO award, the prime contractor shall have and maintain a quality assurance process that meets task order requirements and program objectives while ensuring customer satisfaction and defect-free
products/process.  The quality system shall be documented and contain procedures, planning, and all other documentation and data necessary to provide an efficient and effective quality system based on a
contractor’s internal auditing system.  
Thirty (30) DATO the contractor shall provide to the government a copy of its Quality Assurance Plan (QAP) and any other quality related documents (CDRL A010) in the TO.  The quality system shall be
made available to the government for review at both a program and worksite services level during predetermined visits.  Existing quality documents that meet the requirements of this TO may continue to be
used. If any quality documentation is disapproved or requires revisions, the contractor shall correct the problem(s) and submit revised documentation within 24 hours after initial disapproval notification.   The
contractor shall also require all subcontractors to possess a quality assurance and control program commensurate with the services and supplies to be provided as determined by the prime’s internal audit
system.  The Government reserves the right to disapprove the contractor’s and/or subcontractor’s quality system or portions thereof when the quality system(s) fails to meet contractual requirements at either
the program or worksite services level.  The Government reserves the right to participate in the process improvement elements of the contractor’s quality assurance plan and development of quality related
documents as needed.  The contractor’s quality system shall meet the following key criteria:

Establish documented, capable, and repeatable processes
Track issues and associated changes needed
Monitor and control critical product and process variations
Establish mechanisms for feedback of field product performance
Implement and effective root-cause analysis and corrective action system
Establish methods and procedures for continuous process improvement

 
 
 
 
 
6.2             QUALITY MANAGEMENT PROCESS COMPLIANCE
 
6.2.1          General
The contractor shall have processes in place that shall coincide with the government’s quality management processes.   The contractor shall use best industry practices including, when applicable, ISO/IEC
15288 for System life cycle processes and ISO/IEC 12207 for Software life cycle processes.  As applicable, the contractor shall also support and/or participate in event-driven milestones and reviews as stated
in the Defense Acquisition University's (DAU's) DoD Integrated Defense Acquisition, Technology, and Logistics Life Cycle Management System Chart which incorporates various DoD directives and
instructions – specifically DoDD 5000.01 and DoDI 5000.02.  The contractor shall provide technical program and project management support that will mitigate the risks to successful program execution
including employment of Lean Six Sigma methodologies in compliance with SPAWARSYSCEN Atlantic, requirements and with the SSC Engineering Process Office (EPO) Capability Maturity Model
Integration (CMMI) program.  As part of a team, the contractor shall support projects at SPAWARSYSCEN Atlantic, that are currently, or in the process of, being assessed under the SPAWARSYSCEN
Atlantic, EPO CMMI program.  The contractor shall be required to utilize the processes and procedures already established for the project and the SPAWARSYSCEN Atlantic,  EPO CMMI program and
deliver products that are compliant with the aforementioned processes and procedures.  Although having a formal CMMI appraisal is desired, it is not required.
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6.3             QUALITY ASSURANCE
 
The contractor shall perform all quality assurance process audits necessary in the performance of the various tasks as assigned and identified by the respective WBS, POA&M, or quality system, and the
contractor shall deliver related quality plan/procedural documents upon request.  The Government reserves the right to perform any additional audits deemed necessary to assure that the contractor processes
and related services, documents, and material meet the prescribed requirements and to reject any or all processes or related services, documents, and material in a category when noncompliance is established.
 
6.4             QUALITY CONTROL
 
The contractor shall perform all quality control inspections necessary in the performance of the various tasks as assigned and identified by the respective WBS, POA&M, or quality system and the contractor
shall submit related quality objective evidence upon request.  Quality objective evidence (CDRL A010) as required, includes any of the following as applicable:

         Detailed incoming receipt inspection records

         First article inspection records

         Certificates of Conformance

         Detailed sampling inspection records based upon MIL-STD-1916 (Verification Level III)

         Quality Measurement and Analysis metrics/data

The Government reserves the right to perform any inspections, as required, or pull samples as deemed necessary to assure that the contractor provided services, documents, material, and related evidence meet
the prescribed requirements and to reject any or all services, documents, and material in a category when nonconformance is established. If any quality documentation is disapproved or requires revisions, the
contractor shall correct the problem(s) and submit revised documentation within 24 hours after initial disapproval notification
 
6.5             QUALITY MANAGEMENT DOCUMENTATION
 
In support of the contract’s Quality Assurance Surveillance Plan (QASP ) and Contractor Performance Assessment Reporting System (CPARS) , the contractor shall provide the following documents:  Cost
and Schedule Milestone Plan (CDRL A002)  One time with revisions  (ONE/R) NLT 10 DATO,  revision NLT  7 days after receipt of Government review, and Contractor CPARS Draft Approval Document

(CDAD) Report (CDRL A004) submit 30 DATO monthly on the 10th and due NLT 10th day of the month following the end of each reporting period.
 
7.0             DOCUMENTATION AND DELIVERABLES
 
7.1             TASK ORDER DATA REQUIREMENT LISTINGS (CDRLs)
 
The following CDRL listing identifies the data item deliverables required under this task order and the applicable section of the PWS for which they are required.  Section J includes the DD Form 1423s that
itemize each Contract Data Requirements List (CDRL) required under this task order.  The contractor shall establish a practical and cost-effective system for developing and tracking the required CDRLs
generated under each task.   The contractor shall not develop any CDRL classified TOP SECRET with SCI.   
 
 
7.1.1 Administrative CDRLS
 
 

CDRL# Description
PWS Reference

Paragraph
Frequency Date Due

A002
Cost and Schedule
Milestone Plan

3.2.2.1, 5.2.1.1 (a)
 &  6.5

ONE/R

NLT 10 DATO;
revision NLT 7

days after receipt
of govt review

A003
Task Order Status Report
(TOSR)

3.2.2.3, 5.2.1.1 (a),
5.2.1.4  &  8.1.2

MTHLY
30 DATO and
monthly on the

10th

A004
Contractor CPARS Draft
Approval Document
(CDAD) Report

3.2.2.4, 5.2.1.5 (a) (b),
5.2.1.6 & 6.5

MTHLY

30 DATO
monthly on the

10th  and  NLT
10th day of the

month following
the end of each
reporting period

A006
Invoice Support
Documentation

3.2.2.6 ASREQ
Within 24 hours
after submittal of
WAWF payment

A007
Limitation Notification &
Rationale

3.2.2.7, ASREQ
Within 24 hrs.

from occurrence

A008
Contractor Manpower
Quarterly Status Report
(QSR)

3.2.2.8,  QRTLY
15 Jan, 15 Apr,

15 Jul, & 15 Oct

A009
Task Order Closeout
Report

3.2.3.1, 5.2.1.2, & 11.5 ONE  TIME
NLT 30 days

after completion
date

 
 
7.1.1.2 Technical CDRLS
 

CDRL# Description
PWS Reference

Paragraph
Frequency Date Due

A001
Program Management
Reports, General

3.2.2, & 3.2.2.2,
5.2.1.5

QRTLY
30 DATO and

quarterly on the
10th
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A005
Contract Funds Status
Report (CFSR)

3.2.2.5 MTHLY

30 DATO and
monthly on the

10th and NLT 12
working days
after monthly

cutoff date

A010 Quality Documentation 6.1 & 6.4 ASREQ
30 DATO and

ASREQ
subsequently

A011
Inventory Tracking
Report

11.2.5 MTHLY
NLT 105 DATO
and monthly on

the 10th

A012
 
 
 
 

Training Documentation :
Requirements  Update /
Development

 
 

3.3.1.1, 3.3.3,
3.3.5, 3.3.7,
3.3.9, 3.3.13,
3.3.14, 3.3.16,
3.3.18, 3.3.20,
3.3.23, 3.3.27,
3.3.29, 3.3.31,
3.3.33,  3.3.35,
3.3.37, 3.3.41,
3.3.43, 3.3.45,
3.3.47, 3.3.49,
3.3.51, 3.3.55,
3.3.57, 3.3.59,
3.3.61, 3.3.63,
3.3.65, 3.3.69 

QTRLY

 

15 Jan, 15 Apr,
15 Jul, & 15 Oct

 
A012

 
 
 
 
 

Training Documentation:
Training Curriculums,
Impacts, Reviews,
Reports, and Technical
Representation

3.3.1.2,
3.3.1.5   
3.3.5.1, 3.3.3.1,
3.3.7.1, 3.3.9.1,
3.3.12.1 ,
3.3.12.2 ,
3.3.13.1,
3.3.13.3,
3.3.13.4,
3.3.13.8,
3.3.14.1,
3.3.14.4,
3.3.16.1,
3.3.18.1,
3.3.20.1,
3.3.23.1,
3.3.26.1,
3.3.26.2,
3.3.27.1,
3.3.27.3,

3.3.27.4, 3.3.27.8,
3.3.29.1, 3.3.31.1,
3.3.33.1, 3.3.35.1,
3.3.37.1, 3.3.40.2,
3.3.40.1, 3.3.41.1,
3.3.41.3, 3.3.41.4,
3.3.41.8, 3.3.43.1,
3.3.43.4, 3.3.45.1,
3.3.47.1, 3.3.49.1,
3.3.51.1, 3.3.54.1,
3.3.54.2, 3.3.55.1  
3.3.55.3, 3.3.55.4,
3.3.55.8, 3.3.57.1,
3.3.57.4, 3.3.59.1,
3.3.61.1, 3.3.63.1,
3.3.65.1, 3.3.68.1,
3.3.68.2,  3.3.69.1,
3.3.69.3, 3.3.69.4,
3.3.69.8, 

MTHLY
 
 
 
 

30 DATO  and
monthly on the

10th

A012
 
 
 

Training Documentation:
Curriculum, Record ,
Track, and Reports

3.3.10.1, 3.3.11,
3.3.11.1, 3.3.13.6,
3.3.1.4, 3.3.2.4,
3.3.4.1,  3.3.8.1,
3.3.2.3, 3.3.2.6,
3.3.6.1, 3.3.2.5,
3.3.12.3, 3.3.12.4,

ASREQ
 
 

Within 24 hours
from request
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3.3.12.5, 3.3.12.6,
3.3.13.7, 3.3.14.3,
3.3.15.3, 3.3.15.4,
3.3.15.6, 3.3.15.7, 
3.3. 17. 1, 3.3.19.1, 
3.3.22.1, 3.3.24.1,
3.3.25, 3.3.25.1,
3.3.26.3, 3.3.26.4,
3.3.26.5, 3.3.26.6, 
3.3.27.6, 3.3.27.7,
3.3.29.3, 3.3.30.3, 
3.3.30.4,  3.3.30.6,  
3.3.30.7,  3.3.32.1, 
3.3.34.1, 3.3.36.1, 
3.3.38.1, 3.3.39, 
3.3.39.1, 3.3.40.3, 
3.3.40.4, 3.3.40.5, 
3.3.40.6,  3.3.41.6,
3.3.41.7,  3.3.43.3,
3.3.44.3, 3.3.44.4,
3.3.44.6, 3.3.44.7,
3.3.46.1,  3.3.50.1, 
3.3.52.1,  3.3.53, 
3.3.53.1, 3.3.54.3, 
3.3.54.4, 3.3.54.5, 
3.3.54.6,  3.3.55.6, 
3.3.55.7,  3.3.57.3,
3.3.58.3,  3.3.58.4, 
3.3.58.6,  3.3.58.7, 
3.3.60.1,  3.3.62.1,
3.3.64.1, 3.3.66.1,
3.3.67,  3.3.67.1,
3.3.68.3,  3.3.68.4,
3.3.68.5,  3.3.68.6,
3.3.69.6, 3.3.69.7 

A012
 

Training Documentation:
SV/V

3.3.2.7,  3.3.12.7,
3.3.15.5,  3.3.26. 7,
3.3.30.5, 3.3.40. 7,
3.3.44.5, 3.3.54. 7,
3.3.58.5, 3.3.68. 7

SEMI
ANNUALLY

based on the
SV/V schedule

 
 
7.2             ELECTRONIC FORMAT
 
At a minimum, the contractor shall provide deliverables electronically by e-mail; hard copies are only required if requested by the government.  To ensure information compatibility, the contractor shall
guarantee all deliverables (i.e., CDRLs), data, correspondence, and administrative documentation are provided in a format approved by the receiving government representative.  The contractor shall provide
all data in an editable format compatible with SPAWARSYSCEN Atlantic corporate standard software configuration as specified below.  Contractor shall conform to SPAWARSYSCEN Atlantic corporate
standards within 30 days of task order award unless otherwise specified. 
 

  Deliverable Software to be used
a. Word Processing Microsoft Word

b. Technical Publishing
PageMaker/Interleaf/SGML/
MSPublisher

c. Spreadsheet/Graphics Microsoft Excel
d. Presentations Microsoft PowerPoint

e.
2-D Drawings/ Graphics/Schematics (new
data products)

Vector (CGM/SVG)

f.
2-D Drawings/ Graphics/Schematics
(existing data products)

Raster (CALS Type I, TIFF/BMP, JPEG,
PNG)

g. Scheduling Microsoft Project
h. Computer Aid Design (CAD) Drawings AutoCAD/Visio
i. Geographic Information System (GIS) ArcInfo/ArcView
J Documentation Adobe PRO DC

 
 
7.3             INFORMATION SYSTEM
 
7.3.1          Electronic Communication
The contractor shall have broadband Internet connectivity and an industry standard email system for communication with the government.  The contractor shall be capable of Public Key Infrastructure client
side authentication to DOD private web servers.  Unless otherwise specified, all key personnel on task order shall be accessible by e-mail through individual accounts during all working hours.
 
7.3.2          Information Security
Pursuant to DoDM 5200.01, the contractor shall provide adequate security for all unclassified DoD information passing through non-DoD information system including all subcontractor information systems
utilized on task order.  The contractor shall disseminate unclassified DoD information within the scope of assigned duties and with a clear expectation that confidentiality is preserved.  Examples of such
information include the following:  non-public information provided to the contractor, information developed during the course of the task order, and privileged task order information (e.g., program
schedules, task order-related tracking).
 
7.3.2.1       Safeguards
The contractor shall protect government information and shall provide compliance documentation validating they are meeting this requirement in accordance with DFARS Clause 252.204-7012.  The
contractor and all utilized subcontractors shall abide by the following safeguards:
 
(a)        Do not process DoD information on public computers (e.g., those available for use by the general public in kiosks or hotel business centers) or computers that do not have access control.
 
(b)        Protect information by at least one physical or electronic barrier (e.g., locked container or room, login and password) when not under direct individual control.
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(c)        Sanitize media (e.g., overwrite) before external release or disposal.
 
(d)        Encrypt all information that has been identified as controlled unclassified information (CUI) when it is stored on mobile computing devices such as laptops and personal digital assistants, or removable
storage media such as portable hard drives and digital optical disks, using DoD Authorized Data-at-Rest encryption technology.  NOTE:  Thumb drives are not authorized for DoD work, storage, or transfer. 
Use GSA Awarded DAR solutions (GSA # 10359) complying with ASD-NII/DOD-CIO Memorandum, “Encryption of Sensitive Unclassified Data-at-Rest on Mobile Computing Devices and Removable
Storage.”  The contractor shall ensure all solutions meet FIPS 140-2 compliance requirements.
 
(e)        Limit information transfer to subcontractors or teaming partners with a need to know and a commitment to at least the same level of protection.
 
(f)        Transmit e-mail, text messages, and similar communications using technology and processes that provide the best level of privacy available, given facilities, conditions, and environment.  Examples of
recommended technologies or processes include closed networks, virtual private networks, public key-enabled encryption, and Transport Layer Security (TLS).  Encrypt organizational wireless connections
and use encrypted wireless connection where available when traveling.  If encrypted wireless is not available, encrypt application files (e.g., spreadsheet and word processing files), using at least application-
provided password protection level encryption.
 
(g)        Transmit voice and fax transmissions only when there is a reasonable assurance that access is limited to authorized recipients.
 
(h)        Do not post DoD information to Web site pages that are publicly available or have access limited only by domain or Internet protocol restriction.  Such information may be posted to Web site pages
that control access by user identification or password, user certificates, or other technical means and provide protection via use of TLS or other equivalent technologies.  Access control may be provided by the
intranet (vice the Web site itself or the application it hosts).
 
(i)         Provide protection against computer network intrusions and data exfiltration, minimally including the following:
 
1.         Current and regularly updated malware protection services, e.g., anti-virus, anti-spyware.
 
2.         Monitoring and control of inbound and outbound network traffic as appropriate (e.g., at the external boundary, sub-networks, individual hosts) including blocking unauthorized ingress, egress, and
exfiltration through technologies such as firewalls and router policies, intrusion prevention or detection services, and host-based security services.
 
3.  Prompt application of security-relevant software patches, service packs, and hot fixes.
 
(j)         As applicable, comply with other current Federal and DoD information protection and reporting requirements for specified categories of information (e.g., medical, critical program information (CPI),
personally identifiable information, export controlled).
 
(k)        Report loss or unauthorized disclosure of information in accordance with task order or agreement requirements and mechanisms.
 
7.3.2.2       Compliance
Pursuant to DoDM 5200.01, the contractor shall include in their quality processes procedures that are compliant with information security requirements.
 
8.0             SECURITY
 
8.1             ORGANIZATION
 
8.1.1          Security Classification
 
In accordance with DoD Contract Security Classification Specification, DD Form 254, classified work is performed under this task order.  The contractor shall have at the time of task order award and prior to
commencement of classified work, a TOP SECRET facility clearance (FCL).
 
The following PWS task(s) requires access to classified information up to the level of SECRET: PWS Paragraphs:  3.2 through 3.2.3.1.   The following PWS task(s) requires access to classified information up
to the level of TOP SECRET/SCI: PWS Paragraphs: 3.3.1.1 and 3.3.1.5.   PWS task(s) Paragraphs 3.3.2 through 3.3.13.8 do not required access to classified information
 
U.S. Government security clearance eligibility is required to access and handle classified and certain controlled unclassified information (CUI), attend program meetings, and/or work within restricted areas
unescorted.  Access to SCI will be limited to U.S. Government Facilities or other U.S.  Government sponsored SCI Facilities (SCIFs) authorized on the DD254 (Exhibit A).  Generation of SCI deliverables is
not authorized.  Specific access levels by position are listed in the table below.
 
 

Labor Category
NACI /

Unclassified
SECRET

TOP SECRET
/SCI

 Program Manager   1  
Administrative Assistant   1  
Training Specialist  3     1

Technical Writer/Editor 1     1

Subject Matter Expert (SME) 4     1

 
 
8.1.2       SECURITY OFFICER
The contractor shall appoint a Facility Security Officer (FSO) to support those contractor personnel requiring access to government facility/installation and/or access to information technology systems under
this task order.  The FSO shall be responsible for tracking the security requirements for all personnel (subcontractors included) utilized on this task order.  Responsibilities include entering and updating the
personnel security related and mandatory training information within the Staffing Plan document, which is part of TOSR (CDRL A003 - Attachment 1) submit 30 DATO on the 10th of each month and due

NLT 10th of each month for those months the TO is active.  Applicable Staffing Plan sheets include:  Security Personnel Tracking sheet, CAC SPAWAR Badge Tracking sheet, Mandatory Training Sheet. 
FSO shall have a clearance equal to or higher that the FCL required on this task order.
 
 
8.2             PERSONNEL
The contractor shall conform to the security provisions of DoDI 5220.22/DoD 5220.22-M – National Industrial Security Program Operating Manual (NISPOM), SECNAVINST 5510.30, DoD 8570.01-M, and
the Privacy Act of 1974.  Prior to any labor hours being charged on task order, the contractor shall ensure all personnel (including administrative and subcontractor personnel) have obtained and can maintain
favorable background investigations at the appropriate level(s) for access required for the task order, and if applicable, are certified/credentialed for the Cybersecurity Workforce (CSWF).  A favorable
background determination is determined by either a National Agency Check with Inquiries (NACI), National Agency Check with Law and Credit (NACLC), or Single Scope Background Investigation (SSBI)
and favorable Federal Bureau of Investigation (FBI) fingerprint checks.  Investigations are not necessarily required for personnel performing unclassified work who do not require access to government
installations/facilities, government IT systems and IT resources, or SPAWARSYSCEN Atlantic information.  Cost to meet these security requirements is not directly chargeable to task order. 
 
NOTE:  If a final determination is made that an individual does not meet or cannot maintain the minimum fitness standard, the contractor shall permanently remove the individual from SPAWARSYSCEN
Atlantic facilities, projects, and/or programs.  If an individual who has been submitted for a fitness determination or security clearance is "denied" or receives an "Interim Declination," the contractor shall
remove the individual from SPAWARSYSCEN Atlantic facilities, projects, and/or programs until such time as the investigation is fully adjudicated or the individual is resubmitted and is approved.  All
contractor and subcontractor personnel removed from facilities, projects, and/or programs shall cease charging labor hours directly or indirectly on task order.
 
8.2.1          Personnel Clearance
Some personnel associated with this task order shall possess a SECRET personnel security clearance (PCL).  Some of the individual subtasks within this Performance Work Statement (PWS)  will require
personnel to possess higher clearance levels such as TOP SECRET with SSBI.  At the Government’s request, on a case-by case basis, Top Secret (TS) clearances that consist of a Single Scope Background
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Investigation (SSBI) are eligible for access to Sensitive Compartmented Information (SCI).  These programs/tasks include, as a minimum, contractor personnel having the appropriate clearances required for
access to classified data as applicable.  Prior to starting work on the task, contractor personnel shall have the required clearance granted by the Department of Defense Consolidated Adjudications Facility
(DoD CAF) and shall comply with IT access authorization requirements.  In addition, contractor personnel shall possess the appropriate IT level of access for the respective task and position assignment as
applicable per DoDI 8500.01, DoD Instruction for Cybersecurity.  Any future revision to the respective directive and instruction will be applied via a task order modification.  Contractor personnel shall
handle and safeguard any Controlled Unclassified Information (CUI) and/or classified information in accordance with appropriate Department of Defense, Navy, and SPAWARSYSCEN Atlantic security
regulations.  The contractor shall immediately report any security violation to the SPAWARSYSCEN Atlantic Security Management Office, the COR, and Government Project Manager.  Foreign national
employees employed in their home countries shall meet equivalent host U.S. Installation Command security requirements and Status of Forces Agreement (SOFA). 
 
8.2.2          Access Control of Contractor Personnel
 
8.2.2.1       Physical Access to Government Facilities and Installations
Contractor personnel shall physically access government facilities and installations for purposes of site visitation, supervisory and quality evaluation, work performed within government spaces (either
temporary or permanent), or meeting attendance.  Individuals supporting these efforts shall comply with the latest security regulations applicable to the government facility/installation.
 
(a)        The majority of government facilities require contractor personnel to have an approved visit request on file at the facility/installation security office prior to access.  The contractor shall initiate and
submit a request for visit authorization to the COR in accordance with DoD 5220.22-M (NISPOM) not later than one (1) week prior to visit – timeframes may vary at each facility/ installation.  For admission
to SPAWARSYSCEN Atlantic facilities/installations, the contractor shall forward a visit request to Joint Personnel Adjudication System (JPAS) /SMO 652366; faxed to 843-218-4045 or mailed to Space and
Naval Warfare Systems Center Atlantic, P.O. Box 190022, North Charleston, SC 29419-9022, Attn: Security Office, for certification of need to know by the specified COR.  For visitation to all other govt.
locations, the contractor shall forward visit request documentation directly to the on-site facility/installation security office via approval by the COR.
 
(b)        Depending on the facility/installation regulations, contractor personnel shall present a proper form of identification(s) and vehicle proof of insurance or vehicle rental agreement.  NOTE: 
SPAWARSYSCEN Atlantic facilities located on Joint Base Charleston require a Common Access Card (CAC) each time physical installation access is required.  Contractor shall contact SPAWARSYSCEN
Atlantic Security Office directly for latest policy.
 
(c)        All contractor persons engaged in work while on Government property shall be subject to inspection of their vehicles at any time by the Government, and shall report any known or suspected security
violations to the Security Department at that location.
 
8.2.2.2       Identification and Disclosure Requirements
Pursuant to DFARS 211.106, Contractors shall take all means necessary to not represent themselves as government employees.  All Contractor personnel shall follow the identification and disclosure
requirement as specified in local clause 5252.237-9602.  In addition, contractor and subcontractors shall identify themselves and their company name on attendance meeting list/minutes, documentation
reviews, and their electronic digital signature. 
 
8.2.2.3       Government Badge Requirements
As specified in contract clause 5252.204-9202, some task order personnel shall require a government issued picture badge.  While on government installations/facilities, contractors shall abide by each site’s
security badge requirements.  Various government installations are continually updating their security requirements to meet Homeland Security Presidential Directive (HSPD-12) identification standards. 
Contractors are responsible for obtaining and complying with the latest security identification requirements for their personnel.  Contractors shall submit valid paper work (e.g., site visit request, request for
picture badge, and/or SF-86 for Common Access Card (CAC)) to the applicable government security office via the task order COR.  The contractor’s appointed Security Officer shall track all personnel
holding local government badges. 
 
8.2.2.4       Common Access Card (CAC) Requirements
Some government facilities/installations (e.g., Joint Base Charleston) require contractor personnel to have a Common Access Card (CAC) for physical access to the facilities or installations.  Contractors
supporting work that requires access to any DoD IT/network also requires a CAC.  Granting of logical and physical access privileges remains a local policy and business operation function of the local
facility.  The Contractor is responsible for obtaining the latest facility/installation and IT CAC requirements from the applicable local Security Office.  When a CAC is required to perform work, contractor
personnel shall be able to meet all of the following security requirements prior to work being performed:
 
 
 
 
(a)        Pursuant to DoD Manual (DoDM-1000.13-M-V1), issuance of a CAC is based on the following four criteria: 
1.         Eligibility for a CAC – to be eligible for a CAC, Contractor personnel’s access requirement shall meet one of the following three criteria:   (a) individual requires access to multiple DoD facilities or access to

multiple non-DoD Federal facilities on behalf of the government on a recurring bases for a period of 6 months or more, (b) individual requires both access to a DoD facility and access to DoD network on site
or remotely, or (c) individual requires remote access to DoD networks that use only the CAC logon for user identification.

2.         Verification of DoD affiliation from an authoritative data source – CAC eligible personnel must be registered in the Defense Enrollment Eligibility Reporting Systems (DEERS) through either an authoritative
personnel data feed from the appropriate Service or Agency or Trusted Associated Sponsorship System (TASS) (formally Contractor Verification System (CVS)).

3.         completion of background vetting requirements according to FIPS PUB 201-2 and DoD Regulation 5200.2-R – at a minimum, the completion of Federal Bureau of Investigation (FBI) fingerprint check with
favorable results and submission of a National Agency Check with Inquiries (NACI) investigation to the Office of Personnel Management (OPM), or a DoD-determined equivalent investigation.  NOTE:
Contractor personnel requiring logical access shall obtain and maintain a favorable National Agency Check with Law and Credit (NACLC) investigation.  Contractor personnel shall contact the
SPAWARSYSCEN Atlantic Security Office to obtain the latest CAC requirements and procedures.

4.         verification of a claimed identity – all contractor personnel shall present two forms of identification in its original form to verify a claimed identity.  The identity source documents must come from the list of
acceptable documents included in Form I-9, OMB No. 115-0136, Employment Eligibility Verification.  Consistent with applicable law, at least one document from the Form I-9 list must be a valid (unexpired)
State or Federal Government-issued picture identification (ID).  The identity documents will be inspected for authenticity, scanned, and stored in the DEERS.

 
(b)        When a contractor requires logical access to a government IT system or resource (directly or indirectly), the required CAC will have a Public Key Infrastructure (PKI).  A hardware solution and
software (e.g., ActiveGold) is required to securely read the card via a personal computer.  Pursuant to DoDM 1000.13-M-V1, CAC PKI certificates will be associated with an official government issued e-mail
address (e.g. .mil, .gov, .edu).  Prior to receipt of a CAC with PKI, contractor personnel shall complete the mandatory Cybersecurity Awareness training and submit a signed System Authorization Access
Request Navy (SAAR-N) form to the task order’s specified COR.   Note:  In order for personnel to maintain a CAC with PKI, each contractor employee shall complete annual cybersecurity training.  The
following guidance for training and form submittal is provided; however, contractors shall seek latest guidance from their appointed company Security Officer and the SPAWARSYSCEN Atlantic Information
Assurance Management (IAM) office:
1.         For annual DoD Cybersecurity/IA Awareness training, contractors shall use this site: https://twms.nmci.navy.mil/.  For those contractors requiring initial training and do not have a CAC, contact the

SPAWARSYSCEN Atlantic IAM office at phone number (843)218-6152 or e-mail questions to ssc_lant_iam_office.fcm@navy.mil for additional instructions.  Training can be taken at the IAM office or
online at https://iase.disa.mil/Pages/index.aspx.

2.         For SAAR-N form, the contractor shall use OPNAV 5239/14 (Rev 9/2011).  Contractors can obtain a form from the SPAWARSYSCEN Atlantic IAM office at or from the website:
https://navalforms.documentservices.dla.mil/.  Digitally signed forms will be routed to the IAM office via encrypted e-mail to ssclant_it_secmgt@navy.mil. 

 
8.2.2.5       Contractor Check-in and Check-out Procedures
All SPAWARSYSCEN Atlantic contractor personnel requiring or possessing a government badge and/or CAC for facility and/or IT access shall have a SPAWARSYSCEN Atlantic government sponsor and be
in compliance with the most current version of Contractor Check-in and Check-out Instruction and Forms as posted on the Command Operating Guide (COG) website.  At task order award throughout
completion, the contractor shall provide necessary employee information and documentation for employees hired, transferred, and/or terminated in support of this task order within the required timeframe as
cited in the Check-in and Check-out instructions.  Contractor’s Security Officer shall ensure all contractor employees whose services are no longer required on task order return all applicable government
documents/badges to the appropriate government representative.  NOTE: If the contractor does not have access to the SPAWAR COG website, the contractor shall get all necessary instruction and forms from
the COR.
 
8.2.2.6       Accessing Navy Enterprise Resources Planning (ERP) System 
Contractor personnel shall not access the Navy Enterprise Resource Planning (Navy ERP) system.  
 
8.2.3          Security Training
Regardless of the task order security level required, the contractor shall be responsible for verifying applicable personnel (including subcontractors) receive all required training.  At a minimum, the
contractor’s designated Security Officer shall track the following information: security clearance information; dates possessing Common Access Cards; issued & expired dates for SPAWARSYSCEN Atlantic
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Badge; Cybersecurity training; Privacy Act training; Personally Identifiable Information (PII) training; Cybersecurity Workforce (CSWF) certifications.  The contractor shall educate employees on the
procedures for the handling and production of classified material and documents, and other security measures as described in the PWS in accordance with DoD 5220.22-M.
 
8.2.4          Disclosure of Information
In support of DFARS Clause 252.204-7000, contractor employees shall not discuss or disclose any information provided to them in the performance of their duties to parties other than authorized Government
and contractor personnel who have a "need to know".  The contractor shall not use any information or documentation developed by the contractor under direction of the government for other purposes without
the consent of the government Contracting Officer. 
 
8.2.5          Handling of Personally Identifiable Information (PII)
When a contractor, including any subcontractor, is authorized access to Personally Identifiable Information (PII), the contractor shall complete annual PII training requirements and comply with all privacy
protections under the Privacy Act (Clause 52.224-1 and 52.224-2).  The contractor shall safeguard PII from theft, loss, and compromise.  The contractor shall transmit and dispose of PII in accordance with the
latest DON policies.  The contractor shall not store any government PII on their personal computers.  The contractor shall mark all developed documentation containing PII information accordingly in either
the header or footer of the document: “FOUO – Privacy Sensitive.  Any misuse or unauthorized disclosure may result in both criminal and civil penalties.”  Any unauthorized disclosure of privacy sensitive
information through negligence or misconduct can lead to contractor removal or task order termination depending on the severity of the disclosure.  Upon discovery of a PII breach, the contractor shall
immediately notify the Contracting Officer and COR.  Contractors responsible for the unauthorized disclosure of PII shall be held accountable for any costs associated with breach mitigation, including those
incurred as a result of having to notify personnel.
 
 
 
8.3             OPERATIONS SECURITY (OPSEC) REQUIREMENTS
 
Security programs are oriented towards protection of classified information and material.  Operations Security (OPSEC) is an operations function which involves the protection of any critical information –
focusing on unclassified information that may be susceptible to adversary exploitation.  Pursuant to DoDD 5205.02E and SPAWARINST 3432.1, SPAWARSYSCEN Atlantic’s OPSEC program implements
requirements in DoD 5205.02-M – OPSEC Program Manual.  Note:  OPSEC requirements are applicable when task order personnel have access to either classified information or unclassified Critical
Program Information (CPI)/sensitive information.
 
8.3.1          Local and Internal OPSEC Requirement
Contractor personnel, including subcontractors if applicable, shall adhere to the OPSEC program policies and practices as cited in the SPAWARINST 3432.1 and existing local site OPSEC procedures.  The
contractor shall development their own internal OPSEC program specific to the task order and based on SPAWARSYSCEN Atlantic OPSEC requirements.  At a minimum, the contractor’s program shall
identify the current SPAWARSYSCEN Atlantic site OPSEC Officer/Coordinator.
 
8.3.2          OPSEC Training
Contractor shall track and ensure applicable personnel receive initial and annual OPSEC awareness training.  Training may be provided by the government or a contractor’s OPSEC Manager.  Contractor
training shall, as a minimum, cover OPSEC as it relates to task order work, discuss the Critical Information applicable in the task order, and review OPSEC requirements if working at a government facilities. 
The contractor shall ensure any training materials developed by the contractor shall be reviewed by the SPAWARSYSCEN Atlantic OPSEC Officer, who will ensure it is consistent with SPAWARSYSCEN
Atlantic OPSEC policies.  OPSEC training requirements are applicable for personnel during their entire term supporting SPAWAR task orders.
 
8.3.3          SPAWARSYSCEN Atlantic OPSEC Program
Contractor shall participate in SPAWARSYSCEN Atlantic OPSEC program briefings and working meetings, and the contractor shall complete any required OPSEC survey or data call within the timeframe
specified.
 
8.3.4          Classified Task Orders
 
OPSEC requirements identified under a classified task order shall have specific OPSEC requirements listed on the DD Form 254. 
 
8.4             DATA HANDLING AND USER CONTROLS
 
8.4.1          Data Handling
At a minimum, the contractor shall handle all data received or generated under this task order as For Official Use Only (FOUO) material.  The contractor shall handle all classified information received or
generated Pursuant to the attached DD Form 254 and be in compliance with all applicable PWS references and other applicable Government policies and procedures that include DOD/Navy/SPAWAR.
 
8.4.2          Effective Use of Controls
The contractor shall screen all electronic deliverables or electronically provided information for malicious code using DoD approved anti-virus software prior to delivery to the Government.  The contractor
shall utilize appropriate controls (firewalls, password protection, encryption, and digital certificates) at all times to protect contract related information processed, stored or transmitted on the contractor’s and
Government’s computers/servers to ensure confidentiality, integrity, availability, authentication and non-repudiation.   The contractor shall ensure provisions are in place that will safeguard all aspects of
information operations pertaining to this task order in compliance with all applicable PWS references.  In compliance with Para 7.3.2.1, the contractor shall ensure Data-at-Rest is required on all portable
electronic devices including storage of all types.  Encryption/digital signing of communications is required for authentication and non-repudiation.
 
 
9.0             GOVERNMENT FACILITIES
Government facilities (i.e., office space, computer hardware/software, or lab space) will be provided to those labor categories that would otherwise adversely affect the work performance if they were not
available on-site.  All Contractor personnel with supplied government facilities shall be located at SPAWARSYSCEN Atlantic in Charleston, SC.  Note:  The burdened labor rate for those contractor
personnel designated as "government site" shall include overhead costs allocable to government site work, consistent with the contractor's established accounting practices.
 
 
10.0           CONTRACTOR FACILITIES
This task order will require close liaison with the government.  The contractor shall be prepared to establish a local facility within a thirty (30)-mileradius of SPAWARSYSCEN Atlantic.  Close proximity
allows for proper task order administration duties.  The contractor’s facility is not necessary for the exclusive use of this task order and can be utilized on a shared basis.   The contractor’s local facility shall
include sufficient physical security to protect government assets.  The contractor’s facility shall meet all location and size requirements to perform work requirements within 30 days after task order task order
award.  Facility space shall include offices, conference rooms and a staging area for materials and equipment. 
 
 
11.0           TASK ORDER PROPERTY ADMINISTRATION
 
 

GFP Clause   PWS Ref Para
52.245-1 Government Property (Apr 2012) 11.1.2.1, 11.2.1, & 11.2.5,
52.245-9 Use and Charges (Apr 2012) 11.1.2
252.211-7007 Reporting of Government-Furnished Property

(Aug 2012)
11.2.1, 11.2.4, 11.2.5

252.245-7001 Tagging, Labeling, and Marking of Government-
Furnished Property (Apr 2012)

11.2.4

252.245-7002 Reporting Loss of Government Property (Apr
2012)

11.4

252.245-7003 Contractor Property Management System
Administration (Apr 2012)

11.2.1

252.245-7004 Reporting, Reutilization, and Disposal (Mar 2015) 11.5
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11.1           PROPERTY TYPES
 
Task order property is either intangible (i.e., intellectual property and software IAW FAR Part 27) or tangible (i.e., government property IAW FAR Part 45).  The contractor shall have established property
management procedures and an appropriate property management point of contact who shall work with the assigned Government Property Administrator (PA) to ensure their property management system is
acceptable.  This task order will have the following property in support of the tasking requirements in PWS Para 3.0.
 
11.1.1        Intangible Property – Intellectual
 
11.1.1.1     Government Furnished Information (GFI)
Intellectual property includes Government Furnished Information (GFI) which includes manuals, drawings, and test data that is provided to contractor for performance of a task order.  Depending  on
information contained in a document, the contractor shall comply with additional controls for access and distribution (e.g., technical specifications, maps, buildings designs, and schedules). 
 
GFI will be utilized on this contract. Unless otherwise specified, the contractor shall limit all GFI distribution and inventory reports to a need-to-know basis and ensure all GFI is returned at completion of the
task order.   
 
The following table lists GFI for NAVY Training documents available after TO award.
Items 1-5: Submarine C4I Training System documents
 

Item # Description
GFI Estimated
Delivery Date

1 Requirements Specifications
14 days after TO

Award

2
Test Plan

14 days after TO
Award

3
Support Documents

14 days after TO
Award

4
Interface Manual

14 days after TO
Award

5
Requirement Verification Matrix

14 days after TO
Award

 

 

11.1.2        Tangible Property – Government Property (GP)
As defined in FAR Part 45, Government Property (GP) is property owned or leased by the Government which includes material, equipment, and real property. GP used on this task order includes both
Government Furnished Property (GFP) and Contractor Acquired Property (CAP) but does not include intellectual property (such as, GFI) and software. 
 
 
11.1.2.1.     Government Furnished Property (GFP)
As defined in FAR Part 45, GFP is property in the possession of, or directly acquired by the Government and subsequently furnished to the contractor for performance of a task order.  GFP includes, but is not
limited to, spares and property furnished for repairs, maintenance, overhaul, or modification. 
 
In accordance with DFARS PGI 245.103-70, furnishing GP on this task order is authorized.  The contractor shall utilize Government Property in accordance with FAR clause 52.245-1 and 52.245-9.  The
contractor shall have the means to provide an effective and efficient stewardship of GP.    The following types of GFP are applicable on this task order: 
 
(a)  Government Furnished Equipment (GFE) – Property, Plant and Equipment (PP&E) which are tangible items that are functionally complete for their intended purpose, durable, nonexpendable, and needed
for the performance of a task order. Equipment is not intended for sale and does not ordinarily lose its identity or become a component part of another article when put into use.    GFE will be provided and is
identified in the Consolidated Government Furnished Property form, Exhibit B.   This GFE is being transferred to this task order from task order N65236-12-D-5832, task order 0005.
 
 
(b) No Government-Furnished Material (GFM) will be provided on this task order. 
 
(c)  No Special Test Equipment (STE) will be provided on this task order.
 
(d)  No Special Tooling (ST) will be provided on this task order.
 
11.1.2.2   Contractor-acquired Property (CAP)
No CAP is anticipated to be required on this task order.   
 
 
11.2           GOVERNMENT PROPERTY TRACKING AND MANAGEMENT
 
11.2.1        Contractor Property Management System
Pursuant to FAR clause 52.245-1 and DFARS clause 252.245-7003, the contractor shall establish and maintain an acceptable property management system that is subject to review and approval by the KO and
task order government Property Administrator.  The contractor’s property management system shall adhere to the applicable prescribed requirements in FAR clause 52.245-1 and include the required data
elements in DFARS clause 252.211-7007.  The contractor shall ensure GFP in the possession of a subcontractor shall also be reported using the required date elements cited in DFARS clause 252.211-7007.
 
11.2.2        Government Property Administrator
In accordance with FAR 42.201, the task order property administrator under this task order is designated as Defense Contract Management Agency (DCMA).  The contractor shall work with the designated
task order property administrator to ensure compliance with the task order’s property requirements.
 
11.2.3        Property Transfer between Government and Contractors
Contractors shall not take receipt or transfer custody of any GFP unless the item is specifically promised on the GFP Attachment.  Contractor shall ensure the GFP reporting requirements of DFARS clause
252.211-7007 are complied with.   The primary and preferred means to do this is via electronic transaction reporting via Invoicing, Receipt and Property Transfer (iRAPT), an application within Wide Area
Workflow (WAWF).  This will automatically transmit the GFP custody data to the GFP Repository within the Item Unique Identification (IUID) Registry.   Subsequent transaction reporting is also required for
serially managed items.  
 
Note: In accordance with local management specifications, the contractor shall ensure transfer of property occurs with proper paperwork; e.g., Requisition and Invoice/Shipping Document (DD1149) or
COMSEC Material Report (SF153).
 
 
11.2.4        GFP Tagging, Labeling and Marking
Pursuant to DFARS clause 252.245-7001, contractor shall tag, label, or mark all serially managed GFP items not previously tagged, labeled, or marked.  This requirement does not specifically refer to an IUID
tag, label or mark.  
 
11.2.5        Government Property Records
Pursuant to FAR clause 52.245-1, contractors and any subcontractors if applicable shall be responsible for establishing and maintaining records of Government Property in their possession – this includes GFP
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via
monthly Inventory Tracking Report (CDRL A011)  NLT 105 DATO and on the 10th of each month.       

The contractor shall ensure GFP records contain, at a minimum, the data elements as described in FAR clause 52.245-1 and that GFP records also contain the data elements specified in DFARS clause
252.211-7007. 
 
11.2.5.1  For all GFP items including laptops (required to be identified on the applicable task order  Consolidated Government Furnished Property form) removed from a government facility, the contractor
employee shall possess at all times a government signed copy of the DD1149 specifying  task order and applicable TO number, company name, model number, and serial number of the computer.  For GFP
laptops assigned to contractor employees, in addition to the signed DD1149, a contractor-generated property pass with the employee’s name may be attached to validate possession in accordance with
applicable company internal procedures.
 
 
11.3           GOVERNMENT PROPERTY TRANSFERRING ACCOUNTABILITY
 
GFP cannot be transferred between task orders unless approval is obtained from the Contracting Officer, proper identification/tracking is maintained, and modifications are issued to both affected task orders. 
Contractor shall ensure they have all necessary documentation required for authorized transfer of property from one task order to another.  The contractor shall ensure transfer documentation specify the type,
quantity and acquisition cost of each item being transferred. 
 
11.4           GOVERNMENT PROPERTY LOST OR DAMAGED ITEMS
 
Contractor shall promptly report to the COR and KO all lost and/or damaged government property.  The requirements and procedures for reporting loss Government Property are specified in DFARS clause
252.245-7002.
 
11.5           GOVERNMENT PROPERTY INVENTORY DISPOSITION
 
When disposition instructions for GFP are contained in the accountable task order or on the supporting shipping documents (DD Form 1149), the Contractor shall initiate and submit an excess inventory
listing to the Procuring Contracting Officer (PCO), via the activity Property Administrator.
 
Pursuant to DFARS clause 252.245-7004, when disposition instructions are not stipulated in the task order or supporting shipping document (DD Form 1149), an excess inventory listing is required that
identifies GFP and, under cost reimbursement task order, CAP.  The contractor shall submit the list to the COR and PCO, via the activity Property Administrator, at which time disposition instructions will be
provided by the government.
 
When GFP is specific to a single task order, the contractor shall include a final inventory reporting list in the TO Closeout Report (CDRL A009) submitted one time NLT 30 days after Task order completion
date.  At the time of the Contractor’s regular annual inventory, the Contractor shall provide the PCO, via the assigned Property Administrator, a copy of the physical inventory listing.   All contractor personnel
shall be responsible for following the company’s internal inventory management procedures and correcting any problems noted by the government property administrator.  
 
11.6           GOVERNMENT PROPERTY PERFORMANCE EVALUATION
 
Non-compliance with the task order’s Government Property terms and conditions will negatively affect the contractor’s annual Contractor Performance Assessment Reporting System (CPARS) rating.
 
12.0           SAFETY ISSUES
 
12.1           OCCUPATIONAL SAFETY AND HEALTH REQUIREMENTS
 
The contractor shall be responsible for ensuring the safety of all company employees, other working personnel, and Government property.  The contractor is solely responsible for compliance with the
Occupational Safety and Health Act (OSHA) (Public Law 91-596) and the resulting applicable standards, OSHA Standard 29 CFR 1910 (general), 1915 (shipboard/submarine) and 1926 (shore), and for the
protection, safety and health of their employees and any subcontractors assigned to the respective task orders under this task order.  Without government assistance, the contractor shall make certain that all
safety requirements are met, safety equipment is provided, and safety procedures are documented as part of their quality management system. 
 
12.1.1        Performance at government facilities
The contractor shall immediately report any accidents involving government or contractor personnel injuries or property/equipment damage to the contracting officer and COR.  Additionally, the contractor is
responsible for securing the scene and impounding evidence/wreckage until released by the contracting officer. 
 
13.0           SMALL BUSINESS SUBCONTRACTING PLAN
 
Pursuant to FAR clause 52.219-9, the contractor shall effectively implement their government approved Small Business Subcontracting Plan throughout the life of the task order.  The contractor shall provide
for maximum practicable opportunity for Small Business to participate in task order performance consistent with efficient task order performance.  The contractor shall document they have provided their best
attempt to meet all terms and conditions in the task order relating to Small Business participation.  Inability to adhere to an effective subcontracting program will negatively affect a contractor’s annual
government Contractor Performance Assessment Report (CPAR) rating.
 
 
 
 
 
 
 
 
 
14.0           TRAVEL
 
14.1           LOCATIONS
 
The contractor shall ensure all travel is performed pursuant to clause 5252.231-9200.  For planning purposes, the contractor shall provide adequate personnel to support the travel requirements listed below. 

 

 

3.3.1.1   (CLIN 9001, 9101, 9201, 9301, 9401)  
# Trips # People # Days/Nights From (Location) To (Location)

1 1 5/4 Charleston, SC Newport, RI

3.3.1.2   (CLIN 9002, 9102, 9202, 9302, 9402)    
# Trips # People # Days/Nights From (Location) To (Location)  

3 2 5/4 Charleston, SC San Diego, CA  
1 1 5/4 Charleston, SC Kings Bay, GA  
1 2 5/4 Charleston, SC Bangor, WA  
3 1 5/4 Charleston, SC Groton, CT  
1 1 5/4 Charleston, SC Pearl Harbor, HI  
1 1 5/4 Charleston, SC Norfolk, VA  



N6523618F3115P00014 - FINAL

Page 43 of 72
1 1 5/4 Charleston, SC Guam  

               

 

3.3.9   (CLIN 9009, 9109, 9209, 9309, 9409)  
# Trips # People # Days/Nights From (Location) To (Location)

1 2 5/4 Charleston, SC Bethesda, MD

1 1 5/4 Charleston, SC Orlando, FL

 
3.3.1.12 (CLIN 9012, 9112, 9212, 9312, 9412)  

# Trips # People # Days/Nights From (Location) To (Location)
1 2 5/4 Charleston, SC Bethesda, MD
1 1 5/4 Charleston, SC Orlando, FL

 

3.3.14   (CLIN 9014, 9114, 9214, 9314, 9414)  
# Trips # People # Days/Nights From (Location) To (Location)

2 2 5/4 Charleston, SC Victoria, Canada

2 2 5/4 Charleston, SC Perth, Australia

2 2 5/4 Charleston, SC Portsmouth, England

 

[P00011]: Changes COR Designation of this Task Order from Peter Munster to Debora Carbone.

15.0     COR DESIGNATION

The Contracting Officer Representative (COR) for this task order is Peter L. Munster, 41140 Debora Carbone, 45230 who can be reached at phone (843)
218-2645 (843) 636- 2164; e-mail: peter.l.munster@navy.mil debora.l.carbone.civ@us.navy.mil.

 

16.0     TRANSPORTATION OF EQUIPMENT/MATERIAL

No transportation of equipment/material is required by the contractor on this TO.

 

17.0     ACCEPTANCE PLAN

 

Inspection and acceptance is performed by the COR on all services, data, and non-data deliverables in accordance with the Quality Assurance Surveillance Plan
(QASP).

 

18.0     OTHER CONDITIONS/REQUIREMENTS

 

 

18.1     NON-DISCLOSURE AGREEMENT (NDA) REQUIREMENTS

All contractor personnel who receive or have access to proprietary information shall sign and abide by a non-disclosure agreement.

 

 

18.2           FUNDING ALLOCATION 

This task order is funded with multiple appropriations with various Accounting Classificatio3.3.n Reference Numbers (ACRNs) which may or may not cross multiple task order performance years.  Depending on the
services performed and the applicable timeframe, the contractor shall invoice cost in accordance with Section B, Section C, and Section G of the task order award.  Unless otherwise advised, the contractor shall
itemize all summary of work and financial information in the TOSR CDRL by each task order funding CLIN.  The ability of the contractor to perform adequate billing and accounting will be reflected in the
contractor’s annual government Contractor Performance Assessment Report (CPAR) rating.   

 

 

 

 
[END OF PWS]
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Section D - Packaging and Marking

All Deliverables shall be packaged and marked IAW Best Commercial Practice.
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Section E - Inspection and Acceptance

CLAUSE INCORPORATED BY REFERENCE 

52.246-5 Inspection Of Services Cost-Reimbursement (APR 1984)

Inspection and acceptance of the services to be furnished hereunder shall be made at destination by the COR.
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Section I - Contract Clauses

[P00012]: Incorporates the following changes -
- Replace FAR 52.244-6 Subcontracts for Commercial Items (AUG 2020) By
REFERENCE with FAR 52.244-6 Subcontracts for Commercial Products or Commercial
Services (JAN 2022) By FULL TEXT.
 
- Replace FAR 52.204-25 Prohibition on Contacting for Certain
Telecommunications and Video Surveillance Services or Equipment (AUG 2020) By
REFERENCE with FAR 52.204-25 Prohibition on Contacting for Certain
Telecommunications and Video Surveillance Services or Equipment (NOV 2021) By
FULL TEXT.
 
-Incorporate FAR 52.222-55 Minimum Wages for Contractor Workers Under Executive
Order 14026 (JAN 2022) by REFERENCE

 

CLAUSES ADDED BY REFERENCE:

 
252.246-7006 WARRANTY TRACKING OF SERIALIZED ITEMS (JUN 2011)
 
52.219-6 Notice of Total Small Business Set-Aside Nov 2011
 
52.222-55 Minimum Wages For Contractors Workers Under Executive Order 14026
(Jan 2022) 
 
52.204-25 Prohibition on Contracting for Certain Telecommunications and Video
Surveillance Services or Equipment (AUG 2020)
 
52.244-6 -- Subcontracts for Commercial Items (NOV 2020)
 
CLAUSES INCORPORATED BY FULL TEXT:

52.217-9 -- OPTION TO EXTEND THE TERM OF THE CONTRACT.  (MAR 2000)

 (a) The Government may extend the term of this contract by written notice to
the Contractor within 30 days prior to completion of the base period; provided
that the Government gives the Contractor a preliminary written notice of its
intent to extend at least 60 days before the contract expires. The preliminary
notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be
considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options
under this clause, shall not exceed five years.

 

52.204-25      Prohibition on Contracting for Certain Telecommunications and
Video Surveillance Services or Equipment (Nov 2021)
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      (a) Definitions. As used in this clause—

      Backhaul means intermediate links between the core network, or backbone
network, and the small subnetworks at the edge of the network (e.g., connecting
cell phones/towers to the core telephone network). Backhaul can be wireless
(e.g., microwave) or wired (e.g., fiber optic, coaxial cable, Ethernet).

      Covered foreign country means The People’s Republic of China.

      Covered telecommunications equipment or services means–

           (1) Telecommunications equipment produced by Huawei Technologies
Company or ZTE Corporation (or any subsidiary or affiliate of such entities);

           (2) For the purpose of public safety, security of Government
facilities, physical security surveillance of critical infrastructure, and
other national security purposes, video surveillance and telecommunications
equipment produced by Hytera Communications Corporation, Hangzhou Hikvision
Digital Technology Company, or Dahua Technology Company (or any subsidiary or
affiliate of such entities);

           (3) Telecommunications or video surveillance services provided by
such entities or using such equipment; or

           (4) Telecommunications or video surveillance equipment or services
produced or provided by an entity that the Secretary of Defense, in
consultation with the Director of National Intelligence or the Director of the
Federal Bureau of Investigation, reasonably believes to be an entity owned or
controlled by, or otherwise connected to, the government of a covered foreign
country.

      Critical technology means–

           (1) Defense articles or defense services included on the United
States Munitions List set forth in the International Traffic in Arms
Regulations under subchapter M of chapter I of title 22, Code of Federal
Regulations;

           (2) Items included on the Commerce Control List set forth in
Supplement No. 1 to part 774 of the Export Administration Regulations under
subchapter C of chapter VII of title 15, Code of Federal Regulations, and
controlled-

                (i) Pursuant to multilateral regimes, including for reasons
relating to national security, chemical and biological weapons proliferation,
nuclear nonproliferation, or missile technology; or

                (ii) For reasons relating to regional stability or
surreptitious listening;

           (3) Specially designed and prepared nuclear equipment, parts and
components, materials, software, and technology covered by part 810 of title
10, Code of Federal Regulations (relating to assistance to foreign atomic
energy activities);

           (4) Nuclear facilities, equipment, and material covered by part 110
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of title 10, Code of Federal Regulations (relating to export and import of
nuclear equipment and material);

           (5) Select agents and toxins covered by part 331 of title 7, Code of
Federal Regulations, part 121 of title 9 of such Code, or part 73 of title 42
of such Code; or

           (6) Emerging and foundational technologies controlled pursuant to
section 1758 of the Export Control Reform Act of 2018 (50 U.S.C. 4817).

      Interconnection arrangements means arrangements governing the physical
connection of two or more networks to allow the use of another's network to
hand off traffic where it is ultimately delivered (e.g., connection of a
customer of telephone provider A to a customer of telephone company B) or
sharing data and other information resources.

      Reasonable inquiry means an inquiry designed to uncover any information
in the entity's possession about the identity of the producer or provider of
covered telecommunications equipment or services used by the entity that
excludes the need to include an internal or third-party audit.

      Roaming means cellular communications services (e.g., voice, video, data)
received from a visited network when unable to connect to the facilities of the
home network either because signal coverage is too weak or because traffic is
too high.

      Substantial or essential component means any component necessary for the
proper function or performance of a piece of equipment, system, or service.

      (b) Prohibition.  

(1) Section 889(a)(1)(A) of the John S. McCain National Defense Authorization
Act for Fiscal Year 2019 (Pub. L. 115-232) prohibits the head of an executive
agency on or after August 13, 2019, from procuring or obtaining, or extending
or renewing a contract to procure or obtain, any equipment, system, or service
that uses covered telecommunications equipment or services as a substantial or
essential component of any system, or as critical technology as part of any
system. The Contractor is prohibited from providing to the Government any
equipment, system, or service that uses covered telecommunications equipment or
services as a substantial or essential component of any system, or as critical
technology as part of any system, unless an exception at paragraph (c) of this
clause applies or the covered telecommunication equipment or services are
covered by a waiver described in FAR 4.2104.

           (2) Section 889(a)(1)(B) of the John S. McCain National Defense
Authorization Act for Fiscal Year 2019 (Pub. L. 115-232) prohibits the head of
an executive agency on or after August 13, 2020, from entering into a contract,
or extending or renewing a contract, with an entity that uses any equipment,
system, or service that uses covered telecommunications equipment or services
as a substantial or essential component of any system, or as critical
technology as part of any system, unless an exception at paragraph (c) of this
clause applies or the covered telecommunication equipment or services are
covered by a waiver described in FAR 4.2104. This prohibition applies to the
use of covered telecommunications equipment or services, regardless of whether
that use is in performance of work under a Federal contract.



N6523618F3115P00014 - FINAL

Page 68 of 72

      (c) Exceptions. This clause does not prohibit contractors from providing—

           (1) A service that connects to the facilities of a third-party, such
as backhaul, roaming, or interconnection arrangements; or

           (2) Telecommunications equipment that cannot route or redirect user
data traffic or permit visibility into any user data or packets that such
equipment transmits or otherwise handles.

      (d) Reporting requirement.

  (1) In the event the Contractor identifies covered telecommunications
equipment or services used as a substantial or essential component of any
system, or as critical technology as part of any system, during contract
performance, or the Contractor is notified of such by a subcontractor at any
tier or by any other source, the Contractor shall report the information in
paragraph (d)(2) of this clause to the Contracting Officer, unless elsewhere in
this contract are established procedures for reporting the information; in the
case of the Department of Defense, the Contractor shall report to the website
at https://dibnet.dod.mil. For indefinite delivery contracts, the Contractor
shall report to the Contracting Officer for the indefinite delivery contract
and the Contracting Officer(s) for any affected order or, in the case of the
Department of Defense, identify both the indefinite delivery contract and any
affected orders in the report provided at https://dibnet.dod.mil.

  (2) The Contractor shall report the following information pursuant to
paragraph (d)(1) of this clause

                (i) Within one business day from the date of such
identification or notification: the contract number; the order number(s), if
applicable; supplier name; supplier unique entity identifier (if known);
supplier Commercial and Government Entity (CAGE) code (if known); brand; model
number (original equipment manufacturer number, manufacturer part number, or
wholesaler number); item description; and any readily available information
about mitigation actions undertaken or recommended.

                (ii) Within 10 business days of submitting the information in
paragraph (d)(2)(i) of this clause: any further available information about
mitigation actions undertaken or recommended. In addition, the Contractor shall
describe the efforts it undertook to prevent use or submission of covered
telecommunications equipment or services, and any additional efforts that will
be incorporated to prevent future use or submission of covered
telecommunications equipment or services.

      (e) Subcontracts. The Contractor shall insert the substance of this
clause, including this paragraph (e) and excluding paragraph (b)(2), in all
subcontracts and other contractual instruments, including subcontracts for the
acquisition of commercial products or commercial services.

(End of clause)

52.222-42 STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (MAY 2014)
In compliance with the Service Contract Labor Standards statute and the
regulations of the Secretary of Labor (29 CFR part 4), this clause identifies
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the classes of service employees expected to be employed under the contract and
states the wages and fringe benefits payable to each if they were employed by
the contracting agency subject to the provisions of 5 U.S.C. 5341 or 5332
 
Employee Class Monetary Wage- -Fringe Benefits
Administrative Assistant (SCA
01020)

GS – 7

 
This Statement is for Information Only:
It is not a Wage Determination.
 
(End of Clause)
 
 

52.244-6      Subcontracts for Commercial Products and Commercial Services (Jan
2022)

      (a) Definitions. As used in this clause—

      Commercial product, commercial service and commercially available
off-the-shelf item have the meanings contained in
Federal Acquisition Regulation (FAR) 2.101.

      Subcontract includes a transfer of commercial products or commercial
services between divisions, subsidiaries, or affiliates of the Contractor or
subcontractor at any tier.

      (b) To the maximum extent practicable, the
Contractor shall incorporate, and require its subcontractors at all tiers to
incorporate, commercial products, commercial services, or non-developmental
items as components of items to be supplied under this contract.

      (c) 

(1) The Contractor shall insert the following clauses
in subcontracts for commercial products or commercial services:

                (i) 52.203-13, Contractor Code of Business Ethics and
Conduct (Nov 2021) ( 41 U.S.C. 3509), if the subcontract exceeds the threshold
specified in FAR 3.1004(a) on the date of subcontract award, and has a
performance period of more than 120 days. In altering this clause to identify
the appropriate parties, all disclosures of violation of the civil
False Claims Act or of Federal criminal law shall be directed to the agency
Office of the Inspector General, with a copy to the Contracting Officer.

                (ii) 52.203-15, Whistleblower Protections Under the American
Recovery and Reinvestment Act of 2009 (Jun 2010) (Section 1553 of Pub. L.
111-5), if the subcontract is funded under the Recovery Act.

                (iii) 52.203-19, Prohibition on Requiring Certain Internal
Confidentiality Agreements or Statements (Jan 2017).

                (iv) 52.204-21, Basic Safeguarding of Covered Contractor
Information Systems (Nov 2021) , other than subcontracts for commercially
available off-the-shelf items, if flow down is required in accordance with
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paragraph (c) of FAR clause 52.204-21.

                (v) 52.204-23, Prohibition on Contracting for Hardware,
Software, and Services Developed or Provided by Kaspersky Lab and Other Covered
Entities (Nov 2021) (Section 1634 of Pub. L. 115-91).

                (vi) 52.204-25, Prohibition on Contracting for Certain
Telecommunications and Video Surveillance Services or Equipment. (Nov
2021) (Section 889(a)(1)(A) of Pub. L. 115-232).

                (vii) 52.219-8, Utilization of Small Business Concerns (Oct
2018) ( 15 U.S.C.637(d)(2) and (3)), if the subcontract offers further
subcontracting opportunities. If the subcontract (except subcontracts to small
business concerns) exceeds the applicable threshold specified in FAR 19.702(a)
on the date of subcontract award, the subcontractor must include 52.219-8 in
lower tier subcontracts that offer subcontracting opportunities.

                (viii) 52.222-21, Prohibitionof Segregated Facilities (Apr
2015).

                (ix) 52.222-26, Equal Opportunity (Sept 2016) (E.O.11246).

                (x) 52.222-35, Equal Opportunity for Veterans (Jun
2020) ( 38 U.S.C.4212(a));

                (xi) 52.222-36, Equal Opportunity for Workers with
Disabilities (Jun 2020)( 29 U.S.C.793).

                (xii) 52.222-37, Employment Reports on Veterans (Jun
2020) ( 38 U.S.C.4212).

                (xiii) 52.222-40, Notification of Employee Rights Under the
National Labor Relations Act (Dec 2010) (E.O. 13496), if flow down is required
in accordance with paragraph (f) of FAR clause 52.222-40.

                (xiv) 

(A) 52.222-50, Combating Trafficking in Persons (Nov 2021) ( 22 U.S.C.
chapter 78 and E.O. 13627).

                     (B) Alternate I (Mar 2015) of 52.222-50( 22 U.S.C.
chapter 78 and E.O. 13627).

                (xv) 52.222-55, Minimum Wages for Contractor Workers under
Executive Order 14026 (Jan 2022), if flow down is required in accordance with
paragraph (k) of FAR clause 52.222-55.

                (xvi) 52.222-62, Paid Sick Leave Under Executive Order
13706 (Jan 2022) (E.O. 13706), if flow down is required in accordance with
paragraph (m) of FAR clause 52.222-62.

                (xvii) 

(A) 52.224-3, Privacy Training (Jan 2017) ( 5 U.S.C. 552a) if flow down is
required in accordance with 52.224-3(f).

                     (B) Alternate I (Jan 2017) of 52.224-3, if flow down is
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required in accordance with 52.224-3(f) and the agency specifies that only its
agency-provided training is acceptable).

                (xviii) 52.225-26, Contractors Performing Private Security
Functions Outside the United States (Oct 2016) (Section 862, as amended, of
the National Defense Authorization Act for Fiscal Year 2008; 10 U.S.C. 2302
Note).

                (xix) 52.232-40, Providing Accelerated Payments to Small
Business Subcontractors (Nov 2021) , if flow down is required in accordance
with paragraph (c) of FAR clause 52.232-40.

                (xx) 52.247-64, Preference for Privately Owned U.S.-Flag
Commercial Vessels (Nov 2021) ( 46 U.S.C. 55305 and 10 U.S.C.2631), if flow
down is required in accordance with paragraph (d) of FAR clause 52.247-64).

           (2) While not required, the Contractor may flow down
to subcontracts for commercial products or commercial services a minimal number
of additional clauses necessary to satisfy its contractual obligations.

      (d) The Contractor shall include the terms of this clause, including
this paragraph (d), in subcontracts awarded under this contract.

(End of clause)
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Section J - List of Attachments

Attachment 5 - Wage Determination (Charleston, SC)

DD1423 CDRL A001 Through A013

Quality Assurance Surveillance Plan (QASP)

Government Furnished Equipment (GFE)

Attachment
Number

File Name Description

QUALITY_ASSURANCE_SURVEILLANCE_PLAN.pdf
Quality Assurance Surveillance Plan
(QASP)

WD 2015-4427.pdf
Attachment 5- WD 2015-4427
Berkeley, Charleston and Dorchester

DD254.pdf DD254 (TS/SCI)

56-CDRLs-P00003.pdf CDRLs A001-A012 P0003

GFP_FORM.pdf
Government Furnished Equipment
(GFE)

DD1423_CDRL_A001_THRU_A013.pdf DD1423 CDRL A001 Through A013




